


INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 131 -1
VENDOR RANKING
CALL ORDER 131 CONTRACT ID : IR-27047-A COUNTIES : ALLEN
LETTING DATE : 02/07/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 09/20/08 COMPLETION DATE
CONTRACT DESCRIPTION : Rural - Old Code PROJECT(S) : 2192020
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1374866 PRIMCO, INC. $ 13,263,519.22 100.0000%

2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 13,996,919.52 105.5295%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 15,689,982 ROUTE : 33
CALL ORDER 131 CONTRACT ID : IR-27047-A COUNTIES : ALLEN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE :

IC 1 ) 35-1374866 IC 2 ) 35-1065659 1C )

[PRIMCO, INC. |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001  ADDED TRAVEL LANES

| | |

0001 105-06845 LUMP | 181870.00000 181870.00] 149800.00000 149800.00]|
CONSTRUCTION ENGINEERING I | |
0002 105-07039 27.000 MOS | 1485.41000 40106.07] 1650.00000 44550.00]
FIELD OFFICE, B I I |
0003 108-01614 LUMP |  10200.00000 10200.00]  12000.00000 12000.00]
PARTNERING OVERHEAD I | |
0004 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP | 672525.95000 672525.95] 699000.00000 699000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0008 201-52370 LUMP | 265270.38000 265270.38| 279000.00000 279000.00]
CLEARING RIGHT OF WAY I I |
0009 202-02240 32162.000 m2 | 9.43000 303287.66] 8.00000 257296.00]
PAVEMENT REMOVAL I | |
0010 202-02278 788.000 m I 5.50000 4334.00] 6.00000 4728.00]
CURB, CONCRETE, REMOVE I I |
0011 202-78515 LUMP | 4500.00000 4500.00] 1000.00000 1000.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0012 202-93615 638.000 m2 | 5.63000 3591.94] 3.75000 2392.50]
CONCRETE, REMOVE I I |
0013 203-02000 105940.000 m3 | 10.31000 1092241 .40 12.10000 1281874.00]
EXCAVATION, COMMON | | |
0014 205-06932 263.000 m I 40.50000 10651.50] 30.50000 8021.50]
TEMPORARY CHECK DAM, STRAW BALES I I |
0015 205-06933 16.000 EACH | 75.00000 1200.00] 75.00000 1200.00]
TEMPORARY DITCH INLET PROTECTION | | |
0016 205-06936 28.500 Mg | 36.49000 1039.97] 35.00000 997.50]
TEMPORARY SEDIMENT TRAP I I |
0017 207-08267 25151.000 m2 | 6.45000 162223.95| 6.60000 165996.60]|
SUBGRADE TREATMENT, TYPE I11A I | |
0018 207-08268 93320.000 m2 | 13.12000 1224358.40]| 12.00000 1119840.00]
| | |

SUBGRADE TREATMENT, TYPE IV



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 131 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 15,689,982 ROUTE : 33
CALL ORDER  : 131 CONTRACT ID : IR-27047-A COUNTIES : ALLEN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 l 2 ) 35-1065659 | )
[PRIMCO,  INC. |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 211-02050 2726.000 m3 | 20.18000 55010.68] 22.00000 59972.00]
B BORROW I I |
0020 211-07454 8606.000 m3 | 21.61000 185975.66| 30.00000 258180.00]
STRUCTURE BACKFILL I I |
0021 213-08058 28.000 m3 | 230.00000 6440.00] 75.00000 2100.00]
FLOWABLE BACKFILL I I |
0022 301-07448 18113.000 Mg | 16.05000 290713.65| 1450000 262638.50]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0023 302-06464 16100.000 m3 | 43.00000 692300.00] 34.00000 547400.00]
SUBBASE FOR PCCP I I |
0024 303-01180 630.000 Mg | 35.00000 22050.00] 16.00000 10080.00]
COMPACTED AGGREGATE, NO. 53 I I |
0025 303-07449 644.000 Mg | 22.65000 14586.60] 18.00000 11592.00]
COMPACTED AGGREGATE, NO. 73 I I |
0026 304-07491 701.000 Mg | 80.00000 56080.00] 75.00000 52575.00]
HMA PATCHING, TYPE C I I |
0027 306-08037 8477.000 m2 | 3.50000 29669.50] 2.15000 18225.55]
MILLING, ASPHALT, 75 mm I I |
0028 402-07440 357.000 Mg | 60.00000 21420.00] 50.00000 17850.00]
HMA BASE, TYPE A I I |
0029 402-07453 9119.000 Mg | 70.68000 644530.92] 45_00000 410355.00]
HMA FOR TEMPORARY PAVEMENT , WIDENING, | | |
TYPE B I I |
0030 402-07784 1874.000 Mg | 70.00000 131180.00] 55.00000 103070.00]
HMA SURFACE, TYPE D I I |
0031 402-07785 3138.000 Mg | 53.50000 167883.00] 45_00000 141210.00]
HMA INTERMEDIATE, TYPE D I I |
0032 402-07786 8793.000 Mg | 40.00000 351720.00] 4200000 369306.00]
HMA BASE, TYPE D I I |
0033 404-05511 1490.000 m2 | 5.00000 7450.00] 2.00000 2980.00]
SEAL COAT, 2 I I |
0034 406-05520 16.000 Mg | 100.00000 1600.00] 450.00000 7200.00]
ASPHALT FOR TACK COAT I I |
0035 501-06266 LUMP | 1.00000 1.00] 9550.00000 9550.00]
PROFILOGRAPH, PCCP I I |
0036 501-06323 72131.000 m2 | 4200000 3029502.00]| 52.00000 3750812.00]
QC/QA-PCCP, 300 mm I I |
0037 501-06727 LUMP | 7500.00000 7500.00] 7900.00000 7900.00]
| | |

CORING, PCCP



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 131 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 15,689,982 ROUTE : 33
CALL ORDER  : 131 CONTRACT ID : IR-27047-A COUNTIES : ALLEN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1065659 | )
[PRIMCO,  INC. |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 502-06999 1163.000 m2 | 37.75000 43903.25] 35.00000 40705.00]
PCCP, 200 mm I I |
0039 503-03489 126.000 EACH | 8.00000 1008.00] 25.15000 3168.90]
RETROFITTED TIE BARS I I |
0040 503-05240 13102.000 m I 27.00000 353754.00] 25.55000 334756.10]
D-1 CONTRACTION JOINT I I |
0042 601-06234 2.000 EACH | 10926.00000 21852.00] 15875.00000 31750.00]
IMPACT ATTENUATOR, R1, Wi, TL-2 I I |
0043 601-06417 1.000 EACH | 2200.00000 2200.00] 2630.00000 2630.00]
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | I |
R1, W1, TL-2 I I |
0044 601-99105 9.500 m I 80.00000 760.00] 120.00000 1140.00]
GUARDRAIL, W BEAM, 1.905 m SPACING I | |
0045 602-06729 54.000 EACH | 10.10000 545.40] 10.00000 540.00]
BARRIER DELINEATOR I I |
0046 602-08588 228.400 m I 140.00000 31976.00] 300.00000 68520.00]
CONCRETE BARRIER, 1145 mm, MODIFIED I | |
0047 603-06045 3.000 m I 330.00000 990.00] 410.00000 1230.00]
FENCE, CHAIN LINK, 1220 mm I I |
0048 604-07894 85.000 m2 | 70.00000 5950.00]| 125.00000 10625.00]
CURB RAMP, CONCRETE, A I | |
0049 604-07898 22.000 m2 | 70.00000 1540.00] 125.00000 2750.00]
CURB RAMP, CONCRETE, D I I |
0050 604-07901 39.000 m2 | 70.00000 2730.00] 125.00000 4875.00]
CURB RAMP, CONCRETE, G I I |
0051 604-07904 308.000 m2 | 52_.00000 16016.00] 125.00000 38500.00]
CURB RAMP, CONCRETE, L I I |
0052 604-44251 2.710 m3 | 2157.20000 5846.01| 750.00000 2032.50]
STEPS, CONCRETE I I |
0053 604-91531 7009.000 m2 | 23.00000 161207.00] 34.00000 238306.00]
SIDEWALK, CONCRETE, 100 mm I I |
0054 605-06090 4954.000 m I 16.50000 81741.00] 2470000 122363.80]|
CURB, INTEGRAL, CONCRETE I I |
0055 605-06120 41.000 m I 57.00000 2337.00] 77.00000 3157.00]
CURB, CONCRETE I I |
0056 605-06125 60.000 m I 54 _00000 3240.00] 67.00000 4020.00]
CURB, CONCRETE, MODIFIED I I |
0058 605-95635 54_.000 m I 57.50000 3105.00] 32.00000 1728.00]
| | |

CURB, CONCRETE, INTEGRAL, MODIFIED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 131 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 15,689,982 ROUTE : 33
CALL ORDER 131 CONTRACT ID : IR-27047-A COUNTIES : ALLEN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1065659 1C )
|PRIMCO, INC. |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0059 606-07484 1025.000 m | 2.60000 2665.00] 3.00000 3075.00]
MILLED HMA SHOULDER CORRUGATIONS | | |
0060 606-07485 150.000 m | 16.10000 2415.00] 25.00000 3750.00]
MILLED PCCP SHOULDER CORRUGATIONS | | |
0061 610-07486 775.000 Mg | 100.00000 77500.00] 70.00000 54250.00]
HVMA FOR APPROACHES, TYPE A | | |
0062 611-05330 2992.000 m2 | 37.60000 112499.20] 47 .00000 140624.00]
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
150 mm | | |
0063 611-06497 42_.000 EACH | 125.00000 5250.00] 149.00000 6258.00]
MATLBOX ASSEMBLY, SINGLE | | |
0064 611-06498 8.000 EACH | 155.00000 1240.00] 225.00000 1800.00]
MAILBOX ASSEMBLY, DOUBLE | | |
0065 615-06500 1.000 EACH | 475.00000 475.00] 795.00000 795.00]
MONUMENT, A | | |
0066 615-06515 13.000 EACH | 125.00000 1625.00] 85.00000 1105.00]
MONUMENT, D | | |
0067 616-02320 125.000 m2 | 4_.25000 531.25] 1.25000 156.25]
GEOTEXTILES | | |
0068 616-06406 125.000 m2 | 30.00000 3750.00] 45_.00000 5625.00]
RIPRAP, REVETMENT | | |
0069 621-01004 4.000 EACH | 550.00000 2200.00] 550.00000 2200.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0070 621-06545 2.000 Mg | 908.00000 1816.00] 908.00000 1816.00]
FERTILIZER | | |
0071 621-06553 173.000 kg | 9.55000 1652.15] 9.55000 1652.15]
SEED MIXTURE, R | | |
0072 621-06557 120.000 kg | 8.85000 1062.00] 8.85000 1062.00]
SEED MIXTURE, T | | |
0073 621-06565 10.100 Mg | 690.00000 6969.00] 690.00000 6969.00]
MULCHING MATERIAL | | |
0074 621-06567 450.000 kL | 4.00000 1800.00] 4.00000 1800.00]
WATER | | |
0075 621-06575 24951.000 m2 | 3.24000 80841.24] 3.24000 80841.24]
SODDING, NURSERY | | |
0076 703-51030 613.000 kg | 3.00000 1839.00] 2.00000 1226.00]
REINFORCING STEEL | | |
0077 703-51032 161.000 kg | 3.75000 603.75] 2.50000 402.50]
| | |

REINFORCING STEEL, EPOXY COATED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 15,689,982 ROUTE : 33
CALL ORDER 131 CONTRACT ID : IR-27047-A COUNTIES : ALLEN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1065659 1C )
|PRIMCO, INC. |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0078 714-02677 50.300 m | 1253.01000 63026.40] 1750.00000 88025.00]
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1200 mm x 1200 mm | | |
0079 714-26707 61.000 m | 1604.05000 97847.05] 2000.00000 122000.00]
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1800 mm x 1800 mm | | |
0080 714-44240 12.400 m3 | 1250.00000 15500.00] 1150.00000 14260.00]
CONCRETE, A, STRUCTURES | | |
0081 715-02628 5.000 EACH | 550.00000 2750.00] 450.00000 2250.00]
SAFETY METAL END SECTION, 6:1, 375 mm | | |
0082 715-04548 1.000 EACH | 5480.00000 5480.00] 7000.00000 7000.00]
GRATED BOX END SECTION, II, 6:1, 750 mm | | |
0083 715-05024 524.000 m | 237.64000 124523.36] 280.00000 146720.00]
PIPE, TYPE 2, CIRCULAR, 900 mm | | |
0084 715-05048 6562.000 m | 25.77000 169102.74] 20.00000 131240.00]
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0085 715-05119 66.000 m | 127.60000 8421.60] 150.00000 9900.00]
PIPE, TYPE 1, CIRCULAR, 375 mm | | |
0086 715-05125 5.000 m | 205.35000 1026.75] 270.00000 1350.00]
PIPE, TYPE 1, CIRCULAR, 750 mm | | |
0087 715-05146 21.000 m | 83.66000 1756.86] 150.00000 3150.00]
PIPE, TYPE 2, CIRCULAR, 150 mm | | |
0088 715-05147 8.000 m | 88.35000 706.80] 160.00000 1280.00]
PIPE, TYPE 2, CIRCULAR, 200 mm | | |
0089 715-05148 10.000 m | 91.45000 914 .50] 170.00000 1700.00]
PIPE, TYPE 2, CIRCULAR, 250 mm | | |
0090 715-05149 355.000 m | 115.70000 41073.50] 135.00000 47925.00]
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0091 715-05151 447.000 m | 121.63000 54368.61] 150.00000 67050.00]
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0092 715-05152 830.000 m | 130.70000 108481.00] 180.00000 149400.00]
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0093 715-05154 1450.000 m | 151.35000 219457.50] 200.00000 290000.00]
PIPE, TYPE 2, CIRCULAR, 600 mm | | |
0094 715-05156 586.000 m | 202.00000 118372.00] 240.00000 140640.00]
PIPE, TYPE 2, CIRCULAR, 750 mm | | |
0095 715-05159 128.000 m | 310.55000 39750.40] 275.00000 35200.00]
PIPE, TYPE 2, CIRCULAR, 1050 mm | | |
0096 715-05161 184.000 m | 358.74000 66008.16] 290.00000 53360.00]
PIPE, TYPE 2, CIRCULAR, 1200 mm | | |
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 15,689,982 ROUTE : 33
CALL ORDER  : 131 CONTRACT ID : IR-27047-A COUNTIES : ALLEN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1065659 1C )
[PRIMCO,  INC. |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0097 715-05169 199.000 m I 108.38000 21567.62] 150.00000 29850.00]
PIPE, TYPE 3, CIRCULAR, 375 mm I I |
0098 715-26729 8.000 EACH | 2540.00000 20320.00] 4000.00000 32000.00]
GRATED BOX END SECTION, Il, 6:1, 375 mm | I |
0099 715-46005 22.000 EACH | 210.00000 4620.00] 250.00000 5500.00]
PIPE END SECTION, 375 mm I I |
0100 715-46010 1.000 EACH | 240.00000 240.00] 350.00000 350.00]
PIPE END SECTION, 450 mm I I |
0101 715-46030 1.000 EACH | 655.00000 655.00] 500.00000 500.00]
PIPE END SECTION, 750 mm I I |
0102 718-06531 2.000 EACH | 500.00000 1000.00] 600.00000 1200.00]
OUTLET PROTECTOR, 3 I I |
0103 718-06532 1000.000 m I 2.40000 2400.00] 2.40000 2400.00]
VIDEO INSPECTION FOR UNDERDRAINS I I |
0104 718-94889 2625.000 m3 | 38.71000 101613.75] 40.00000 105000.00]|
AGGREGATE FOR UNDERDRAINS, 8 I I |
0105 718-99153 26246.000 m2 | 3.00000 78738.00] 1.25000 32807.50]
GEOTEXTILES FOR UNDERDRAIN I I |
0106 720-04682 1.000 EACH | 1250.00000 1250.00] 1500.00000 1500.00]
INLET , A-D(FW) I I |
0107 720-04682 1.000 EACH | 1350.00000 1350.00] 1500.00000 1500.00]
INLET , M-D(FW) I | |
0108 720-44000 15.000 EACH | 328.00000 4920.00] 225.00000 3375.00]
CASTING, ADJUST TO GRADE I I |
0109 720-45005 3.000 EACH | 1300.00000 3900.00] 1500.00000 4500.00]
INLET, A2 I | |
0110 720-45015 30.000 EACH | 1200.00000 36000.00] 1250.00000 37500.00]
INLET, A8 I I |
0111 720-45035 4.000 EACH | 1125.00000 4500.00] 1500.00000 6000.00]
INLET, F7 I | |
0112 720-45041 1.000 EACH | 2800.00000 2800.00] 2250.00000 2250.00]
INLET, H5 I I |
0113 720-45045 14.000 EACH | 156000000 21840.00] 1500.00000 21000.00]
INLET, J10 I | |
0114 720-45055 7.000 EACH | 1590.00000 11130.00] 1500.00000 10500.00]
INLET, M10 I I |
0115 720-45145 1.000 EACH | 152500000 1525_00] 1500.00000 1500.00]
INLET, J10, MODIFIED I | |
0116 720-45270 6.000 EACH | 680.00000 4080.00]| 1400.00000 8400.00]
| | |

PIPE CATCH BASIN, 450 mm



TEMPORARY PAVEMENT MARKING, REMOVABLE,
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 15,689,982 ROUTE : 33
CALL ORDER 131 CONTRACT ID : IR-27047-A COUNTIES : ALLEN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1065659 | )
|PRIMCO, INC. |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0117 720-45275 4.000 EACH | 780.00000 3120.00] 1400.00000 5600.00]
PIPE CATCH BASIN, 600 mm | | |
0118 720-45410 28.000 EACH | 1540.00000 43120.00] 2000.00000 56000.00]
MANHOLE, C4 | | |
0119 720-45510 2.000 EACH | 1375.00000 2750.00] 2250.00000 4500.00]
MANHOLE, C4, MODIFIED | | |
0120 720-45605 2.600 m | 725.00000 1885.00] 2500.00000 6500.00]
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0121 720-92557 1.000 EACH | 1760.00000 1760.00] 2500.00000 2500.00]
INLET, M13 | | |
0122 720-93409 1.000 EACH | 2050.00000 2050.00] 2500.00000 2500.00]
INLET, B15, MODIFIED | | |
0123 720-93411 2.000 EACH | 2025.00000 4050.00] 2500.00000 5000.00]
INLET, C15, MODIFIED | | |
0124 720-93501 1.000 EACH | 8500.00000 8500.00] 8000.00000 8000.00]
MANHOLE, L4 | | |
0125 720-94612 3.000 EACH | 4250.00000 12750.00] 5000.00000 15000.00]
MANHOLE, K4 | | |
0126 720-95422 15.000 EACH | 2555.00000 38325.00] 3000.00000 45000.00]
MANHOLE, J4 | | |
0127 720-98174 1.000 EACH | 2090.00000 2090.00] 2500.00000 2500.00]
INLET, B15 | | |
0129 801-01504 4.000 EACH | 165.00000 660.00] 45_.00000 180.00]
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
LANE INDICATION ARROW | | |
0130 801-04308 9.000 EACH | 380.00000 3420.00] 475.00000 4275.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0131 801-06203 15520.000 m | 0.86000 13347.20] 0.67000 10398.40]
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0132 801-06207 25860.000 m | 2.63000 68011.80] 3.05000 78873.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0133 801-06212 2.000 EACH | 276.00000 552.00] 175.00000 350.00]
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, WORD (ONLY) | | |
0134 801-06216 106.000 m | 31.60000 3349.60] 7.25000 768.50]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
600 mm | | |
0135 801-06469 50.000 m | 5.25000 262.50] 6.10000 305.00]
| | |
I I |

200 mm
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 15,689,982 ROUTE : 33
CALL ORDER  : 131 CONTRACT ID : IR-27047-A COUNTIES : ALLEN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
I 1 ) 35-1374866 IC 2 ) 35-1065659 | )
[PRIMCO,  INC. |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0138 801-06625 13.000 EACH | 263.00000 3419.00] 95.00000 1235.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0139 801-06640 84.000 EACH | 327.00000 27468.00] 265.00000 22260.00]
CONSTRUCTION SIGN, A I I |
0140 801-06645 12.000 EACH | 281.00000 3372.00] 65.00000 780.00]
CONSTRUCTION SIGN, B I I |
0141 801-06710 525.000 DAY | 1.00000 525.00] 12.00000 6300.00]
FLASHING ARROW SIGN I I |
0142 801-06775 LUMP | 221420.91000 221420.91] 200000.00000 200000.00]
MAINTAINING TRAFFIC I I |
0143 802-04893 4.000 EACH | 70.00000 280.00] 50.00000 200.00]
REFERENCE POST I I |
0144 802-05701 189.000 m I 49.00000 9261.00] 20.00000 3780.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0145 802-05702 120.000 m I 4428000 5313.60]| 18.00000 2160.00]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I I |
0146 802-76025 13.200 m2 | 100.00000 1320.00] 150.00000 1980.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I | |
0147 802-76035 63.500 m2 | 110.00000 6985.00] 140.00000 8890.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS I I |
0148 802-76040 2.700 m2 | 140.00000 378.00] 148.00000 399.60]
SIGN, SHEET ENCLOSED LENS WITH LEGEND, | | |
3.18 mm THICKNESS I I |
0149 802-76045 1.300 m2 | 140.00000 182.00] 160.00000 208.00]
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I | |
0150 802-76125 2.000 EACH | 7500.00000 15000.00] 9800.00000 19600.00]
SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN | I |
0151 803-06031 9.500 m3 | 1.00000 9.50] 200.00000 1900.00]
SIGN FOUNDATIONS, CONCRETE I | |
0152 804-06770 2.000 EACH | 28.00000 56.00] 25.00000 50.00]
DELINEATOR POST I I |
0153 805-01842 19.000 EACH | 650.00000 12350.00] 900.00000 17100.00]
HANDHOLE, SIGNAL | | |
0154 805-02087 LUMP | 500.00000 500.00] 500.00000 500.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
I I |

EQUIPMENT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 131 -10
TABULATION OF BIDS
ENGINEER®"S ESTIMATE: $ 15,689,982 ROUTE : 33
CALL ORDER 131 CONTRACT ID : IR-27047-A COUNTIES : ALLEN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1065659 | )
|PRIMCO, INC. | BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0155 805-06592 635.000 m | 32.00000 20320.00] 45_.00000 28575.00]
CONDUIT, STEEL, GALVANIZED, 50mm | | |
0156 805-78100 1.000 EACH | 7800.00000 7800.00] 10000.00000 10000.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE | | |
0157 805-78205 6.000 EACH | 455.00000 2730.00] 560.00000 3360.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER, GREEN | | |
0158 805-78215 2.000 EACH | 450.00000 900.00] 520.00000 1040.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER ARROW, GREEN ARROW I | |
0159 805-78230 4_.000 EACH | 675.00000 2700.00] 750.00000 3000.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0160 805-78415 2.000 EACH | 1500.00000 3000.00] 1450.00000 2900.00]
SPAN, CATENARY, AND TETHER | | |
0161 805-78420 4_.000 EACH | 200.00000 800.00] 250.00000 1000.00]
DISCONNECT HANGER | | |
0162 805-78445 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
SIGNAL SERVICE | | |
0163 805-78467 18.000 m | 8.36000 150.48] 6.50000 117.00]
SIGNAL CABLE, 3C 8GA. | | |
0164 805-78485 373.000 m | 5.00000 1865.00] 5.50000 2051.50]
SIGNAL CABLE, 5C 14GA. I | |
0165 805-78490 266.000 m | 5.55000 1476.30] 5.60000 1489.60]
SIGNAL CABLE, 7C 14GA. | | |
0166 805-78510 1600.000 m | 4._.00000 6400.00] 5.20000 8320.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0167 805-78746 718.000 m | 15.00000 10770.00] 15.00000 10770.00]
PREFORMED LOOP DETECTORS | | |
0168 805-78906 4.000 EACH | 1450.00000 5800.00] 1800.00000 7200.00]
SIGNAL SUPPORT FOUNDATION, 915 mm X 915 | | |
mm X 3.7m | | |
0169 805-78925 1.000 EACH | 550.00000 550.00] 550.00000 550.00]
CONTROLLER CABINET FOUNDATION, P1 | | |
0170 805-81032 4_.000 EACH | 3550.00000 14200.00] 3600.00000 14400.00]
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0171 805-92504 12.000 EACH | 250.00000 3000.00] 220.00000 2640.00]
| | |

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE :- 131 -11
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 15,689,982 ROUTE : 33
CALL ORDER 131 CONTRACT ID : IR-27047-A COUNTIES : ALLEN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE :

g 1 ) 35-1374866 ( )

IC 2 ) 35-1065659
RIMCO, INC. IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE / ALT |

PAVEMENT MESSAGE MARKINGS, EPOXY, WORD
(ONLY)

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0172 806-06539 LUMP | 4500.00000 4500.00] 3000.00000 3000.00]
TEMPORARY SIGNAL INSTALLATION, MAINTAIN | | |
0173 806-53072 LUMP | 18000.00000 18000.00] 2500.00000 2500.00]
TEMPORARY TRAFFIC SIGNAL | | |
0174 808-03002 648.000 m | 2.55000 1652.40] 1.50000 972.00]
LINE, EPOXY, BROKEN, WHITE, 100 mm | | |
0175 808-03631 2569.000 m | 1.44000 3699.36] 1.50000 3853.50]
LINE, EPOXY, SOLID, WHITE, 100 mm | | |
0176 808-03632 5430.000 m | 1.44000 7819.20] 1.50000 8145.00]
LINE, EPOXY, SOLID, YELLOW, 100 mm | | |
0177 808-04896 462.000 m | 2.55000 1178.10] 1.50000 693.00]
LINE, EPOXY, BROKEN, YELLOW, 100 mm | | |
0178 808-05534 364.000 m | 3.65000 1328.60] 8.00000 2912.00]
LINE, EPOXY, SOLID, WHITE, 200 mm | | |
0179 808-05535 12.000 m | 27.35000 328.20] 24.00000 288.00]
TRANSVERSE MARKINGS, EPOXY, SOLID, | | |
WHITE, CROSSHATCH LINE, 600 mm | | |
0180 808-06701 184.000 m | 1.25000 230.00] 1.63000 299.92]
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0181 808-06703 2710.000 m | 1.25000 3387.50] 1.63000 4417.30]
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0182 808-06705 130.000 m | 2.16000 280.80] 5.65000 734.50]
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm I I |
0183 808-06716 1728.000 m | 1.33000 2298.24] 1.50000 2592.00]
LINE, REMOVE | | |
0184 808-07310 98.000 m | 22.80000 2234.40] 12.00000 1176.00]
TRANSVERSE MARKINGS, EPOXY, SOLID, | | |
YELLOW, CROSSHATCH, 300 mm | | |
0185 808-74805 63.000 m | 50.50000 3181.50] 2400000 1512.00]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
600 mm | | |
0186 808-74807 62.000 EACH | 211.00000 13082.00] 116.00000 7192.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS I | |
0187 808-74808 48.000 EACH | 224.00000 10752.00] 170.00000 8160.00]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 131 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 15,689,982 ROUTE : 33
CALL ORDER 131 CONTRACT ID : IR-27047-A COUNTIES : ALLEN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1065659 1C )
|PRIMCO, INC. |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0188 808-75240 2000.000 m | 0.01000 20.00] 1.63000 3260.00]
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0189 808-75245 1467.000 m | 1.25000 1833.75] 1.63000 2391.21]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0190 808-75278 174.000 m | 3.00000 522.00] 8.45000 1470.30]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0191 808-75320 3.000 EACH | 29.00000 87.00] 80.00000 240.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0192 808-75325 2.000 EACH | 180.00000 360.00] 120.00000 240.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0193 808-75996 300.000 EACH | 5.75000 1725.00] 5.50000 1650.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0194 808-75998 589.000 EACH | 19.30000 11367.70] 19.95000 11750.55]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0195 808-92027 961.000 m | 2.90000 2786.90] 5.65000 5429.65]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0196 808-94455 371.000 m | 7.70000 2856.70] 6.00000 2226.00]
TRANSVERSE MARKINGS, EPOXY, CROSSWALK, | | |
150 mm | | |
0197 808-98000 509.000 m | 3.65000 1857.85] 8.00000 4072.00]
LINE, EPOXY, SOLID, YELLOW, 200 mm | | |
0198 801-07118 27.000 m | 96.55000 2606.85] 49.00000 1323.00]
BARRICADE, 111-A | | |
0199 801-07119 87.000 m | 105.00000 9135.00] 64 .00000 5568.00]
BARRICADE, 111-B | | |
0200 725-08587 81.000 m | 2917.20000 236293.20] 2917.20000 236293.20]
PIPE LINER, THERMOPLASTIC, AREA 3.44 m2 | | |
0201 605-94811 2.000 EACH | 775.00000 1550.00] 750.00000 1500.00]
CURB TURNOUT | | |
0202 601-05999 2.000 EACH | 50.00000 100.00] 30.00000 60.00]
CURVED TERMINAL END | | |
0203 202-94793 310.000 m | 35.60000 11036.00] 30.00000 9300.00]
| | |

BARRIER, MEDIAN, CONCRETE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 131 -13
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 15,689,982 ROUTE : 33
CALL ORDER  : 131 CONTRACT ID : IR-27047-A COUNTIES : ALLEN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1065659 1C )
[PRIMCO,  INC. |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0204 601-06035 89.900 m I 40.00000 3596.00] 18.00000 1618.20]
GUARDRAIL, RESET I I |
0205 802-07135 4.000 EACH | 1450 .00000 5800.00]| 1850.00000 7400.00]
CABLE SPAN SIGN STRUCTURE FOUNDATION, I | I |
0206 605-06240 171.000 m2 | 70.00000 11970.00] 70.00000 11970.00]
CENTER CURB, A, CONCRETE I I |
0207 605-06250 1543.500 m2 | 50.00000 77175.00] 55.00000 84892 .50
CENTER CURB, C, CONCRETE I I |
0208 802-96121 3.000 EACH | 85.00000 255.00] 160.00000 480.00]
PEDESTRIAN PUSH BUTTON AND SIGN I I |
0209 805-02152 4.000 EACH | 325.00000 1300.00] 450.00000 1800.00]
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 450mm | | |
0210 805-04133 1.000 EACH | 460.00000 460.00] 650.00000 650.00]
SIGNAL PEDESTAL, 3.6 m I I |
0211 805-78900 1.000 EACH | 600.00000 600.00] 400.00000 400.00]
PEDESTAL FOUNDATION, A I | |
SECTION TOTALS I $  13,263,519.22] $  13,996,919.52| $
—————————————————————————————————————————— S
|

CONTRACT TOTALS $ 13,263,519.22] $ 13,996,919.52] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 141 -1
VENDOR RANKING
CALL ORDER 141 CONTRACT ID : R -27724-A COUNTIES : FLOYD
LETTING DATE : 02/07/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 12/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0643007
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 34-2051654 C A FULKERSON LLC $ 106,329.00 100.0000%

2 35-1990156 EARTH IMAGES, INC. $ 149,425.00 140.5308%



ENGINEER"S ESTIMATE: $
CALL ORDER 141
LETTING DATE : 02/07/07 10:00 AM

152,069.43

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -27724-A

ROUTE :

: SEYMOUR DISTRICT

COUNTIES :

1-64
FLOYD

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 BEAUTIFICATION/WILDFLOWERS

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING
0003 109-08444 1.000 DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0004 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0005 202-02250 7.000 EACH
TREE, 10 IN., REMOVE

0006 203-05859 770.000 CYS
FILL MATERIAL FOR TREE AND SHRUB
PLANTING

0007 621-01004 1.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0008 621-02318 84.000 LBS
SEED MIXTURE, PRAIRIE GRASS , SHORT

0009 621-02318 115.000 LBS
SEED MIXTURE, PRAIRIE GRASS , TALL

0010 621-06567 604.000 KkGAL
WATER

0011 621-98038 36.000 CYS
MULCH, HARDWOOD SHREDDED BARK

0012 622-05640 58.000 EACH
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36
IN.

0013 622-05650 41.000 EACH
PLANT, DECIDUOUS TREE, SINGLE STEM,

OVER 2 TO 2.5 IN.

0014 622-52436 20.000 EACH
SIGN, DO NOT MOW OR SPRAY

0015 201-52370 LUMP

CLEARING RIGHT OF WAY
0016 205-06937

TEMPORARY SILT FENCE
0017 801-06640

CONSTRUCTION SIGN, A

1000.000 LFT

10.000 EACH

( 1 ) 34-2051654
C A FULKERSON LLC

UNIT PRICE

7900.

400.

38.

1300.

160.

120.

70.

50.

315.

28.

2000.

115.

.00000

.00000

00000

00000

40000

00000

00000

00000

-00000

00000

00000

00000

00000

00000

.75000

00000

( 2 ) 35-1990156
E

| |

|EARTH IMAGES, INC. |

| |
AMOUNT] UNIT PRICE AMOUNT]
| |
2100.00] 3000.00000 3000.00]
| |

1.00] 1.00000 1.00]

| |
7900.00] 2500.00000 2500.00]
| |
2800.00] 644.00000 4508.00]
| |
29568.00] 43_.80000 33726.00]
| |

| |
1300.00] 400.00000 400.00]
| |

| |
13440.00] 328.00000 27552.00]
| |
13800.00] 257.50000 29612.50]
| |
3624.00] 37.75000 22801.00]
| |
2520.00] 55.00000 1980.00]
| |
2900.00] 72.00000 4176.00]
| |

| |
12915.00] 340.00000 13940.00]
| |

| |
560.00] 45_00000 900.00]
| |
2000.00] 500.00000 500.00]
| |
1750.00] 1.30000 1300.00]
| |
1150.00] 202.75000 2027.50]
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 141 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  152,069.43 ROUTE : 1-64
CALL ORDER : 141 CONTRACT ID : R -27724-A COUNTIES : FLOYD
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 34-2051654 IC 2 ) 35-1990156 1C )
IC A FULKERSON LLC |EARTH IMAGES, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 801-06775 LUMP | 8000.00000 8000.00] 500.00000 500.00]
MAINTAINING TRAFFIC I I |
0019 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
SECTION TOTALS I $ 106,329.00] $ 149,425.00]| $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 106,329.00] $ 149,425 .00 $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : ELKHART

PROJECT(S)

- 05001815

772,534.10
783,719.47
789,713.11

DATE : 03/20/07
PAGE : 161 -1

% OVER
LOW BID

100.0000%
101.4479%
102.2237%

CALL ORDER : 161 CONTRACT ID : R -28744-A
LETTING DATE : 02/07/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 11/09/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-0918397 RIETH RILEY CONSTRUCTION
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC
3 35-0997978 PHEND & BROWN INC
4  35-1185040 NIBLOCK EXCAVATING INC

827,915.00

107.1687%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720707
161 -2

ENGINEER"S ESTIMATE: $ 667,862.10 ROUTE :
CALL ORDER : 161 CONTRACT ID : R -28744-A COUNTIES : ELKHART
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1065659 IC 3 ) 35-0997978
IRIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |PHEND & BROWN
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  51500.00000 51500.00]  18500.00000 18500.00] 8600.00000 8600.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 1800.00000 10800.00] 158500000 9510.00] 2200.00000 13200.00
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  38500.00000 38500.00]  39500.00000 39500.00]  40000.00000 40000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  16000.00000 16000.00]  25400.00000 25400.00]  12000.00000 12000.00
CLEARING RIGHT OF WAY I I |
0008 202-02278 1746.000 LFT | 5.25000 9166.50]| 4.60000 8031.60]| 4.50000 7857.00
CURB, CONCRETE, REMOVE I I |
0009 202-02286 1.000 EACH | 2550.00000 2550.00] 7400.00000 7400.00] 2200.00000 2200.00
PRESENT STRUCTURE, REMOVE RELOCATE BUS | | |
STOP SHELTER ON 6" PLAIN CO I I |
0010 202-52710 686.000 SYS | 7.75000 5316.50]| 4.50000 3087.00] 7.50000 5145.00
SIDEWALK, CONCRETE, REMOVE I I |
0012 202-78515 LUMP | 350.00000 350.00] 950.00000 950.00] 350.00000 350.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE REMOVE | I |
SIGNAL PEDESTAL FOUNDATION I I |
0013 202-78515 LUMP | 800.00000 800.00] 1000.00000 1000.00] 800.00000 800.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE REMOVE | | |
SIGNAL POLE FOUNDATION I I |
0014 202-90277 4.000 EACH | 300.00000 1200.00] 400.00000 1600.00] 300.00000 1200.00
DETECTOR HOUSING, REMOVE I I |
0015 202-91385 9.000 EACH | 600.00000 5400.00] 400.00000 3600.00] 120.00000 1080.00
INLET, REMOVE I I |
0016 203-02000 2714.000 CYS | 14.00000 37996.00] 13.00000 35282.00] 15.00000 40710.00
EXCAVATION, COMMON I I |
0017 205-04948 LUMP | 500.00000 500.00] 0.01000 0.01] 2200.00000 2200.00
| | |

TEMPORARY CONSTRUCTION ENTRANCE/EXIT



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 667,862.10

CALL ORDER : 161 CONTRACT ID : R -28744-A
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

ROUTE :
COUNTIES :

ELKHART

DATE :
PAGE :

03720707
161 -3

( 1 ) 35-0918397
R

IC
IETH RILEY CONSTRUCTION IB
I

LINE NO /7 ITEM CODE / ALT

2

) 35-1065659 |
ROOKS CONSTRUCTION COMPANY |
|

3 ) 35-0997978
HEND & BROWN

UNIT PRICE

76.

57.

51.

54.

300.

42.

200.

200.

200.

200.

200.

14.

17.

170.

49.

65.

00000

50000

00000

00000

00000

00000

00000

00000

00000

00000

70000

00000

00000

00000

00000

AMOUNT

28956.

83636.

48816.

420.

17799.

4200.

21680.

2520.

1780.

6620.

1631.

35683.

5117.

2077.

16224.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0019 211-07454 175.300 CYS | 1.00000 175.30] 20.00000 3506.00]
STRUCTURE BACKFILL I I |
0020 301-07448 83.000 TON | 35.00000 2905.00] 29.00000 2407.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0021 306-08034 1417.000 SYS | 4.50000 6376.50] 5.00000 7085.00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0022 401-07328 422.000 TON | 80.00000 33760.00] 66.00000 27852.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0023 401-07398 508.000 TON | 54_00000 27432.00] 52.00000 26416.00]
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | I |
0024 401-07408 1624.000 TON | 4700000 76328.00] 55.00000 89320.00]
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0025 401-07429 904.000 TON | 5400000 48816.00] 48.07000 43455 .28
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0026 406-05520 1.400 TON | 1.00000 1.40] 400.00000 560.00]
ASPHALT FOR TACK COAT | | |
0027 604-06070 423.800 SYS | 34.50000 14621.10] 31.30000 13264.94]
SIDEWALK, CONCRETE I I |
0028 604-07894 21.000 SYS | 125.00000 2625_00] 142.00000 2982.00]
CURB RAMP, CONCRETE, A I | |
0029 604-07900 108.400 SYS | 125.00000 13550.00] 135.00000 14634.00]
CURB RAMP, CONCRETE, F I I |
0030 604-07902 12.600 SYS | 125.00000 1575.00] 160.00000 2016.00]
CURB RAMP, CONCRETE, H I I |
0031 604-07903 8.900 SYS | 125.00000 1112.50] 120.00000 1068.00]
CURB RAMP, CONCRETE, K I I |
0032 604-07904 33.100 SYS | 125.00000 4137.50] 101.00000 3343.10]
CURB RAMP, CONCRETE, L I I |
0033 605-06120 111.000 LFT | 21.75000 2414 25| 31.00000 3441.00]
CURB, CONCRETE I I |
0034 605-06140 2099.000 LFT | 15.50000 32534.50] 17.00000 35683.00]
CURB AND GUTTER, CONCRETE I I |
0035 605-06255 30.100 SYS | 75.00000 2257.50] 140.00000 4214.00]
CENTER CURB, D, CONCRETE I I |
0036 610-08446 42.400 SYS | 50.00000 2120.00] 48_50000 2056.40]
PCCP FOR APPROACHES, 6 IN. I I |
0037 610-08462 249.600 SYS | 65.00000 16224.00] 5450000 13603.20]
| | |

PCCP FOR APPROACHES, 8 IN.

.95

.00

.10

.00

00

00

00

00

60

00

00

00

00

00

70

00

00

60

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 161 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 667,862.10 ROUTE :
CALL ORDER : 161 CONTRACT ID : R -28744-A COUNTIES : ELKHART
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE :

( 1 ) 35-0918397
R

IC 2 ) 35-1065659
IETH RILEY CONSTRUCTION IB
|

IC 3 ) 35-0997978
ROOKS CONSTRUCTION COMPANY |P
|

HEND & BROWN INC
LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

______________________________________________________________________ e

0038 621-06560 650.000 SYS 1.50000 975.00] 1.50000 975.00] 1.50000 975.00
MULCHED SEEDING, U |

0039 621-06567 1.000 KGAL 50.00000 50.00 50.00000 50.00 50.00000 50.00
WATER

0040 621-06570 114.600 CYS 47.00000 5386.20 25.00000 2865.00 27.30000 3128.58
TOP SOIL

0041 621-06574 655.400 SYS 5.35000 3506.39 5.35000 3506.39 5.35000 3506.39
SODDING

0042 621-98038 10.200 CYS 89.60000 913.92 89.60000 913.92 89.60000 913.92
MULCH, HARDWOOD SHREDDED BARK

0043 622-05638 43.000 EACH 62.85000 2702.55 62.85000 2702.55 62.85000 2702.55

PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER
GRO LOW SUMAC, 5 GAL.

0044 622-05638 48.000 EACH
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER
KNOCKOUT SHRUB ROSE, 3 GAL.

|

|

|

|

+

|

|

|

|

|

|

|

|

|

|

|

|

|

| 45.60000 2188.80
|

0045 622-05653 37.000 EACH | 17.40000 643.80

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
I

45.60000 2188.80 45.60000 2188.80

17.40000 643.80 17.40000 643.80
PLANT, GROUND COVER ORNAMENTAL GRASS,

SHENANDOAH SWITCH GRAS

0046 622-05654 8.000 EACH 45.34000 362.72
PLANT, PERENNIAL CHICAGO ROYAL ROBE
DAYLILY, 1 GAL.

0047 622-05654 26.000 EACH 15.40000 400.40 15.40000 400.40 15.40000 400.40
PLANT, PERENNIAL HAPPY RETURNS DAYLILY,
1 GAL.

0048 702-51015 3.500 CYS 738.00000 2583.00 260.00000 910.00 260.00000 910.00
CONCRETE, B, FOOTINGS

0049 702-90915 42.450 CYS 1094.75000 46472.14 1200.00000 50940.00 1200.00000 50940.00
CONCRETE, A

0050 703-51030 3793.500 LBS 1.08000 4096.98 1.40000 5310.90 1.40000 5310.90
REINFORCING STEEL

0051 715-05048 1434.000 LFT 6.50000 9321.00 15.00000 21510.00 12.00000 17208.00
PIPE, TYPE 4, CIRCULAR, 6 IN.

0052 715-41045 201.400 LFT 67.00000 13493.80 50.00000 10070.00 80.00000 16112.00
PIPE, REINFORCED CONCRETE, 12 IN.

0053 718-52610 115.000 CYS 25.00000 2875.00 23.00000 2645.00 18.00000 2070.00
AGGREGATE FOR UNDERDRAINS

0054 718-99153 1494.000 SYS 0.50000 747.00 0.50000 747.00 0.70000 1045.80

I
|
|
I
I
|
|
I
I
|
|
I
I
|
|
I
|
45.35000 362.80] 45.35000 362.80
I
I
I
|
|
I
I
|
|
I
I
|
|
I
I
|
|
I
I

GEOTEXTILES FOR UNDERDRAIN



ENGINEER"S ESTIMATE: $
CALL ORDER : 161
LETTING DATE : 02/07/07 10:00 AM

667,862.10

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28744-A

: FT. WAYNE DISTRICT

ROUTE :
COUNTIES :

ELKHART

DATE :
PAGE :

03720707
161 -5

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0055 720-44000 2.000 EACH
CASTING, ADJUST TO GRADE

0056 720-45045 6.000 EACH
INLET, J10

0057 720-45080 2.000 EACH
INLET, S14

0058 720-45085 1.000 EACH
INLET, T14

0059 720-45410 6.000 EACH
MANHOLE, C4

0060 801-04308 5.000 EACH

ROAD CLOSURE SIGN ASSEMBLY

0061 801-06207 250.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

0062 801-06625 25.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0063 801-06640 18.000 EACH
CONSTRUCTION SIGN, A

0064 801-06775 LUMP
MAINTAINING TRAFFIC

0065 801-07119 220.000 LFT
BARRICADE, 111-B

0066 802-76035 127.250 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0067 802-76055 156.000 LFT
SIGN POST, A
0068 805-01815 1.000 EACH

SIGNAL SUPPORT FOUNDATION, 3 FT. X 12
FT.

0069 805-01842 6.000 EACH
HANDHOLE, SIGNAL

0070 805-01885 1.000 EACH
MAST ARM, 30 FT.

0071 805-02087 LUMP

TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT

0072 805-02152
PEDESTRIAN SIGNAL HEAD WITH
INTERNATIONAL SYMBOLS, 18 IN.

4.000 EACH

3 ) 35-0997978
HEND & BROWN

UNIT PRICE

2500.

3500.

3900.

1300.

229.

66.

89.

25000.

15.

14

2650.

1000.

2600.

100.

530.

00000

00000

-00000

00000

00000

00000

00000

.00000

.00000

00000

00000

00000

00000

00000

AMOUNT

1650.

1602.

25000.

3300.

1781.

936.

2650.

6000.

2600.

100.

2120.

IC 1 ) 35-0918397 IC 2 ) 35-1065659 |
IRIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |
| | |
| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
e e o
| 550.00000 1100.00] 350.00000 700.00]
| |
| 1900.00000 11400.00] 2200.00000 13200.00]
| | |
I 3250.00000 6500.00] 3300.00000 6600.00]
| | |
| 3650.00000 3650.00] 3550.00000 3550.00]
| | |
| 2100.00000 12600.00] 2900.00000 17400.00]
| | |
| 229.00000 1145.00] 229.00000 1145.00]
| | |
| 1.00000 250.00] 2.50000 625.00]
| | |
| | |
I 66.00000 1650.00] 66.00000 1650.00]
| | |
| 89.00000 1602.00] 89.00000 1602.00]
| | |
I 9550.00000 9550.00]  36400.00000 36400.00]
| | |
I 15.00000 3300.00] 15.00000 3300.00]
| | |
| 14.00000 1781.50] 14.50000 1845.13|
| | |
| | |
| 6.00000 936.00] 7.80000 1216.80]
| | |
I 2650.00000 2650.00] 1900.00000 1900.00]
| | |
| | |
| 100000000 6000.00] 850.00000 5100.00]
| | |
I 2600.00000 2600.00] 1250.00000 1250.00]
| | |
| 100.00000 100.00] 400.00000 400.00]
| | |
| | |
| 530.00000 2120.00] 500.00000 2000.00]
| | |
| | |

.00

.00

.00

.00

.00

.00

.00

00

00

00

00

50

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 667,862.10
CALL ORDER : 161 CONTRACT ID : R -28744-A
LETTING DATE : 02/07/07 10:00 AM DISTRICT

SET-ASIDE :

: FT. WAYNE DISTRICT

ROUTE :
COUNTIES :

ELKHART

DATE :
PAGE :

03720707
161 -6

( 1 ) 35-0918397
R

IC
IETH RILEY CONSTRUCTION IB
I

LINE NO /7 ITEM CODE / ALT

2

) 35-1065659
ROOKS CONSTRUCTION COMPANY

3 ) 35-0997978
HEND & BROWN

UNIT PRICE

100.

675.

10.

450.

750.

32.

2400.

2250.

10.

.15000

-30000

-50000

.60000

-30000

00000

00000

00000

00000

-50000

00000

00000

00000

00000

AMOUNT

200.

6331.

300.

348.

364.

990.

744.

1254.

4050.

7600.

450.

750.

1785.

1184.

4800.

11250.

80.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0073 805-02262 LUMP | 500.00000 500.00] 500.00000 500.00]
FLASHER INSTALLATION I I |
0074 805-02445 1.000 EACH | 200.00000 200.00] 1250.00000 1250.00]
CONTROLLER CABINET, P1 RESET I I |
0075 805-06592 487.000 LFT | 13.00000 6331.00] 18.00000 8766.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0076 805-78370 3.000 EACH | 100.00000 300.00] 180.00000 540.00]
PEDESTRIAN PUSH BUTTON I I |
0077 805-78470 2320.000 LFT | 0.15000 348.00] 0.60000 1392.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0078 805-78480 280.000 LFT | 1.30000 364.00] 2.20000 616.00]
SIGNAL CABLE, 3C 14GA. I I |
0079 805-78485 660.000 LFT | 1.50000 990.00] 2.40000 1584.00]
SIGNAL CABLE, 5C 14GA. I I |
0080 805-78490 465.000 LFT | 1.60000 744.00] 2.60000 1209.00]
SIGNAL CABLE, 7C 14GA. I I |
0081 805-78510 965.000 LFT | 1.30000 1254.50] 2.10000 2026.50]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0082 805-78785 6.000 EACH | 675.00000 4050.00]| 550.00000 3300.00]
SIGNAL DETECTOR HOUSING I I |
0083 805-78795 760.000 LFT | 10.00000 7600.00] 7.50000 5700.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0084 805-78900 1.000 EACH | 450.00000 450.00] 450.00000 450.00]
PEDESTAL FOUNDATION, A I I |
0085 805-81032 1.000 EACH | 750.00000 750.00] 1500.00000 1500.00]
SIGNAL STRAIN POLE, STEEL, 30 FT. | | |
SIGNAL POLE, RESET I I |
0086 805-86838 510.000 LFT | 3.50000 1785.00] 1.00000 510.00]
WIRE, NO. 4 COPPER IN CONDUIT, 1C I I |
0087 805-90187 37.000 LFT | 32.00000 1184.00] 26.00000 962.00]
CONDUIT, STEEL, GALVANIZED, 4 IN. I I |
0088 805-95466 2.000 EACH | 2400.00000 4800.00]| 3850.00000 7700.00]
FLASHING BEACON WITH SIGNAL AHEAD SIGN, | I |
6 IN. I BEAM AND FOUNDATION I | |
0089 807-03738 5.000 EACH | 2250.00000 11250.00] 2450.00000 12250.00]
LIGHT POLE ASSEMBLY, STREET ORNAMENTAL | I |
ROADWAY LIGHTING ASSEMBLY W/ I I |
0090 807-06935 8.000 EACH | 10.00000 80.00] 15.00000 120.00]
| | |

INSULATING LINK, WATERPROOFED

.00

00

00

00

00

00

00

00
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00

00

00
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00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $
CALL ORDER : 161
LETTING DATE : 02/07/07 10:00 AM

667,862.10
CONTRACT ID :
DISTRICT

R -28744-A

SET-ASIDE :

: FT. WAYNE DISTRICT

ROUTE :

DATE :
PAGE :

03720707
161 -7

: ELKHART

( 1 ) 35-0918397
R

IC
IETH RILEY CONSTRUCTION IB
I

LINE NO /7 ITEM CODE / ALT

PAVEMENT MESSAGE MARKINGS,

2

) 35-1065659
ROOKS CONSTRUCTION COMPANY

( 3 ) 35-0997978
P

|
IPHEND & BROWN INC
|

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
—————————————————————————————————————————— -
0091 807-86805 2.000 EACH | 1900.00000 3800.00] 2450.00000 4900.00] 1900.00000 3800
SERVICE POINT, | I I |
0092 807-86910 5.000 EACH | 50.00000 250.00] 28.50000 142.50] 50.00000 250
CONNECTOR KIT, UNFUSED I I |
0093 807-86915 5.000 EACH | 50.00000 250.00] 28.50000 142.50] 50.00000 250
CONNECTOR KIT, FUSED I I |
0094 807-86925 4.000 EACH | 15.00000 60.00] 2450000 98.00] 15.00000 60.
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED I | |
0095 808-03439 312.000 LFT | 3.30000 1029.60] 4.50000 1404.00] 3.30000 1029.
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK, WHITE, 24 IN. I I |
0096 808-06701 68.000 LFT | 2.50000 170.00] 0.95000 64.60] 2.50000 170.
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0097 808-06703 485.000 LFT | 0.68000 329.80] 0.95000 460_75] 0.68000 329.
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0098 808-06721 48.000 LFT | 2.10000 100.80] 0.75000 36.00] 2.10000 100.
TRANSVERSE MARKINGS, PAINT, CROSSWALK | I |
LINE, 4 IN. I I |
0099 808-06726 10.000 LFT | 16.25000 162.50] 3.50000 35.00] 16.25000 162.
TRANSVERSE MARKINGS, PAINT, STOP LINE, | | |
24 IN. I I |
0100 808-75240 28.000 LFT | 5.60000 156.80]| 0.95000 26.60] 5.60000 156.
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0101 808-75245 520.000 LFT | 0.76000 395.20] 0.95000 49400 0.76000 395.
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0102 808-75278 29.000 LFT | 9.80000 284.20] 4.50000 130.50] 9.80000 284.
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | I |
0103 808-75297 117.000 LFT | 3.95000 462.15] 4.50000 526.50] 3.95000 462
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0104 808-75300 280.000 LFT | 1.65000 462.00] 1.05000 294.00] 1.65000 462.
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0105 808-75320 10.000 EACH | 48.00000 480.00] 75.00000 750.00] 48.00000 480.
| | |
I I |

THERMOPLASTIC, LANE INDICATION ARROW

T

.00

.00

.00

00

60

00

80

80
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80
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20
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00

00



ENGINEER"S ESTIMATE: $
CALL ORDER : 161
LETTING DATE : 02/07/07 10:00 AM

667,862.10

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28744-A

: FT. WAYNE DISTRICT

DATE :

PAGE : 161 -8

ROUTE :
COUNTIES :

ELKHART

03720707

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0106 808-75325 10.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0107 808-75340 1.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD, RXR

0108 808-92027 134.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.

0109 202-02240 143.900 SYS
PAVEMENT REMOVAL , APPROACHES

0110 207-08268 4336.000 SYS
SUBGRADE TREATMENT, TYPE 1V

0111 303-02051 90.000 TON
STONE, 2

0112 621-01004 2.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0113 605-04742 LUMP
WALL , CONCRETE MASONRY BLOCK WITH

SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-0918397 | 2 ) 35-1065659 IC 3 ) 35-0997978
RIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |PHEND & BROWN INC
| |
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
____________________________ e
70.00000 700.00] 90.00000 900.00] 70.00000 700.00
I I
315.00000 315.00] 750.00000 750.00] 315.00000 315.00
I I
2.50000 335.00] 1.35000 180.90] 2.50000 335.00
I I
12.00000 1726.80] 12.00000 1726.80] 10.30000 1482.17
| |
14.75000 63956.00] 11.30000 48996.80]| 11.50000 49864.00
| |
80.00000 7200.00] 2265000 2038.50] 25.50000 2295.00
| |
425.00000 850.00] 425.00000 850.00] 425.00000 850.00
I I
11377.00000 11377.00]  11000.00000 11000.00]  32000.00000 32000.00
| |
$ 772,534.10] $ 783,719.47| $ 789,713.11
____________________________ B
$ 772,534.10] $ 783,719.47] $ 789,713.11




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 161 -9
TABULATION OF BIDS

STRUCTURE BACKFILL

ENGINEER"S ESTIMATE: $ 667,862.10 ROUTE :
CALL ORDER : 161 CONTRACT ID : R -28744-A COUNTIES : ELKHART
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1185040 1C ) 1C )
INIBLOCK EXCAVATING INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  21400.00000 21400.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 1550.00000 9300.00] |
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP |  40000.00000 40000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  40000.00000 40000.00] |
CLEARING RIGHT OF WAY I | |
0008 202-02278 1746.000 LFT | 3.05000 5325.30] |
CURB, CONCRETE, REMOVE I I |
0009 202-02286 1.000 EACH |  10000.00000 10000.00] |
PRESENT STRUCTURE, REMOVE RELOCATE BUS | | |
STOP SHELTER ON 6" PLAIN CO I | |
0010 202-52710 686.000 SYS | 5.00000 3430.00] |
SIDEWALK, CONCRETE, REMOVE I I |
0012 202-78515 LUMP | 350.00000 350.00] |
TRAFFIC SIGNAL EQUIPMENT, REMOVE REMOVE | | |
SIGNAL PEDESTAL FOUNDATION I I |
0013 202-78515 LUMP | 800.00000 800.00] |
TRAFFIC SIGNAL EQUIPMENT, REMOVE REMOVE | I |
SIGNAL POLE FOUNDATION I | |
0014 202-90277 4.000 EACH | 300.00000 1200.00] |
DETECTOR HOUSING, REMOVE I I |
0015 202-91385 9.000 EACH | 450.00000 4050.00] |
INLET, REMOVE I | |
0016 203-02000 2714.000 CYS | 22.00000 59708.00] |
EXCAVATION, COMMON I I |
0017 205-04948 LUMP | 2000.00000 2000.00] |
TEMPORARY CONSTRUCTION ENTRANCE/EXIT I | |
0019 211-07454 175.300 CYS | 30.00000 5259.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 161 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 667,862.10 ROUTE :
CALL ORDER : 161 CONTRACT ID : R -28744-A COUNTIES : ELKHART
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1185040 1C ) | )
INIBLOCK EXCAVATING INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0020 301-07448 83.000 TON | 30.00000 2490.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0021 306-08034 1417.000 SYS | 4.97000 7042_49] |
MILLING, ASPHALT, 1 1/2 IN. I I |
0022 401-07328 422.000 TON | 70.00000 29540.00] |
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0023 401-07398 508.000 TON | 60.00000 30480.00] |
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | I |
0024 401-07408 1624.000 TON | 50.00000 81200.00] |
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0025 401-07429 904.000 TON | 50.00000 45200.00] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0026 406-05520 1.400 TON | 150.00000 210.00] |
ASPHALT FOR TACK COAT I I |
0027 604-06070 423.800 SYS | 4200000 17799.60] |
SIDEWALK, CONCRETE I | |
0028 604-07894 21.000 SYS | 120.00000 2520.00] |
CURB RAMP, CONCRETE, A I I |
0029 604-07900 108.400 SYS | 125.00000 13550.00] |
CURB RAMP, CONCRETE, F I | |
0030 604-07902 12.600 SYS | 14500000 1827.00] |
CURB RAMP, CONCRETE, H I I |
0031 604-07903 8.900 SYS | 135.00000 1201.50] |
CURB RAMP, CONCRETE, K I I |
0032 604-07904 33.100 SYS | 125.00000 4137.50] |
CURB RAMP, CONCRETE, L I I |
0033 605-06120 111.000 LFT | 11.60000 1287.60] |
CURB, CONCRETE I I |
0034 605-06140 2099.000 LFT | 10.00000 20990.00] |
CURB AND GUTTER, CONCRETE I I |
0035 605-06255 30.100 SYS | 60.00000 1806.00] |
CENTER CURB, D, CONCRETE I I |
0036 610-08446 42.400 SYS | 70.00000 2968.00] |
PCCP FOR APPROACHES, 6 IN. I I |
0037 610-08462 249.600 SYS | 75.00000 18720.00] |
PCCP FOR APPROACHES, 8 IN. I I |
0038 621-06560 650.000 SYS | 1.50000 975.00] |
| | |

MULCHED SEEDING, U



INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/07
;161 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 667,862.10 :
CALL ORDER : 161 CONTRACT ID : R -28744-A : ELKHART
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1185040 l ) | )
INIBLOCK EXCAVATING INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0039 621-06567 1.000 KGAL | 50.00000 50.00] |
WATER I I |
0040 621-06570 114.600 CYS | 40.00000 4584 .00 |
TOP SOIL I I |
0041 621-06574 655.400 SYS | 5.35000 3506.39] |
SODDING I I |
0042 621-98038 10.200 CYS | 89.60000 913.92] |
MULCH, HARDWOOD SHREDDED BARK I I |
0043 622-05638 43.000 EACH | 62.85000 2702.55| |
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | I |
GRO LOW SUMAC, 5 GAL. I I |
0044 622-05638 48.000 EACH | 45_60000 2188.80] |
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | | |
KNOCKOUT SHRUB ROSE, 3 GAL. I I |
0045 622-05653 37.000 EACH | 17.40000 643.80]| |
PLANT, GROUND COVER ORNAMENTAL GRASS, | I |
SHENANDOAH SWITCH GRAS I | |
0046 622-05654 8.000 EACH | 4535000 362.80] |
PLANT, PERENNIAL CHICAGO ROYAL ROBE I I |
DAYLILY, 1 GAL. I I |
0047 622-05654 26.000 EACH | 15.40000 400.40] |
PLANT, PERENNIAL HAPPY RETURNS DAYLILY, | | |
1 GAL. I I |
0048 702-51015 3.500 CYS | 1023.71000 3582.99]| |
CONCRETE, B, FOOTINGS I I |
0049 702-90915 42.450 CYS | 225828000 95863.99] |
CONCRETE, A I I |
0050 703-51030 3793.500 LBS | 0.85000 3224.48]| |
REINFORCING STEEL I I |
0051 715-05048 1434.000 LFT | 6.65000 9536.10] |
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0052 715-41045 201.400 LFT | 30.50000 6142.70] |
PIPE, REINFORCED CONCRETE, 12 IN. I I |
0053 718-52610 115.000 CYS | 75.00000 8625.00] |
AGGREGATE FOR UNDERDRAINS I I |
0054 718-99153 1494000 SYS | 1.50000 2241.00] |
GEOTEXTILES FOR UNDERDRAIN I I |
0055 720-44000 2.000 EACH | 275.00000 550.00] |
| | |

CASTING, ADJUST TO GRADE



PEDESTRIAN SIGNAL HEAD WITH

INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/07
;161 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 667,862.10 :
CALL ORDER : 161 CONTRACT ID : R -28744-A : ELKHART
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1185040 l ) | )
INIBLOCK EXCAVATING INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 720-45045 6.000 EACH | 1450.00000 8700.00] |
INLET, J10 I I |
0057 720-45080 2.000 EACH | 2500.00000 5000.00]| |
INLET, S14 I I |
0058 720-45085 1.000 EACH | 3000.00000 3000.00] |
INLET, T14 I I |
0059 720-45410 6.000 EACH | 1660 .00000 9960.00]| |
MANHOLE, C4 I I |
0060 801-04308 5.000 EACH | 229.00000 1145_00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0061 801-06207 250.000 LFT | 1.00000 250.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0062 801-06625 25.000 EACH | 66.00000 1650.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0063 801-06640 18.000 EACH | 89.00000 1602.00] |
CONSTRUCTION SIGN, A I | |
0064 801-06775 LUMP |  12499.06000 12499.06] |
MAINTAINING TRAFFIC I I |
0065 801-07119 220.000 LFT | 15.00000 3300.00] |
BARRICADE, 111-B I | |
0066 802-76035 127.250 SFT | 14.00000 1781.50] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0067 802-76055 156.000 LFT | 6.00000 936.00] |
SIGN POST, A I | |
0068 805-01815 1.000 EACH | 2650.00000 2650.00] |
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. I | |
0069 805-01842 6.000 EACH | 1000.00000 6000.00] |
HANDHOLE, SIGNAL I I |
0070 805-01885 1.000 EACH | 2600.00000 2600.00] |
MAST ARM, 30 FT. I I |
0071 805-02087 LUMP | 100.00000 100.00] |
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0072 805-02152 4.000 EACH | 530.00000 2120.00] |
| | |
| | |

INTERNATIONAL SYMBOLS, 18 IN.



INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/07
: 161 -13
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 667,862.10 :
CALL ORDER : 161 CONTRACT ID : R -28744-A : ELKHART
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1185040 l ) | )
INIBLOCK EXCAVATING INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0073 805-02262 LUMP | 500.00000 500.00] |
FLASHER INSTALLATION I I |
0074 805-02445 1.000 EACH | 200.00000 200.00] |
CONTROLLER CABINET, P1 RESET I I |
0075 805-06592 487.000 LFT | 13.00000 6331.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0076 805-78370 3.000 EACH | 100.00000 300.00] |
PEDESTRIAN PUSH BUTTON I I |
0077 805-78470 2320.000 LFT | 0.15000 348.00] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0078 805-78480 280.000 LFT | 1.30000 364.00] |
SIGNAL CABLE, 3C 14GA. I I |
0079 805-78485 660.000 LFT | 1.50000 990.00] |
SIGNAL CABLE, 5C 14GA. I I |
0080 805-78490 465.000 LFT | 1.60000 744.00] |
SIGNAL CABLE, 7C 14GA. I I |
0081 805-78510 965.000 LFT | 1.30000 1254.50] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0082 805-78785 6.000 EACH | 675.00000 4050.00]| |
SIGNAL DETECTOR HOUSING I I |
0083 805-78795 760.000 LFT | 10.00000 7600.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0084 805-78900 1.000 EACH | 450.00000 450.00] |
PEDESTAL FOUNDATION, A I I |
0085 805-81032 1.000 EACH | 750.00000 750.00] |
SIGNAL STRAIN POLE, STEEL, 30 FT. I | |
SIGNAL POLE, RESET I I |
0086 805-86838 510.000 LFT | 3.50000 1785.00] |
WIRE, NO. 4 COPPER IN CONDUIT, 1C I I |
0087 805-90187 37.000 LFT | 32.00000 1184.00] |
CONDUIT, STEEL, GALVANIZED, 4 IN. I I |
0088 805-95466 2.000 EACH | 2400.00000 4800.00]| |
FLASHING BEACON WITH SIGNAL AHEAD SIGN, | I |
6 IN. I BEAM AND FOUNDATION I | |
0089 807-03738 5.000 EACH | 2250.00000 11250.00] |
LIGHT POLE ASSEMBLY, STREET ORNAMENTAL | I |
ROADWAY LIGHTING ASSEMBLY W/ I I |
0090 807-06935 8.000 EACH | 10.00000 80.00] |
| | |

INSULATING LINK, WATERPROOFED



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/07
: 161 -14
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 667,862.10 :
CALL ORDER : 161 CONTRACT ID : R -28744-A : ELKHART
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1185040 l ) | )
INIBLOCK EXCAVATING I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0091 807-86805 2.000 EACH | 1900.00000 3800.00] |
SERVICE POINT, | I I |
0092 807-86910 5.000 EACH | 50.00000 250.00] |
CONNECTOR KIT, UNFUSED I I |
0093 807-86915 5.000 EACH | 50.00000 250.00] |
CONNECTOR KIT, FUSED I I |
0094 807-86925 4.000 EACH | 15.00000 60.00] |
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED I | |
0095 808-03439 312.000 LFT | 3.30000 1029.60] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK, WHITE, 24 IN. I I |
0096 808-06701 68.000 LFT | 2.50000 170.00] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0097 808-06703 485.000 LFT | 0.68000 329.80] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0098 808-06721 48.000 LFT | 2.10000 100.80] |
TRANSVERSE MARKINGS, PAINT, CROSSWALK | I |
LINE, 4 IN. I I |
0099 808-06726 10.000 LFT | 16.25000 162.50] |
TRANSVERSE MARKINGS, PAINT, STOP LINE, | | |
24 IN. I I |
0100 808-75240 28.000 LFT | 5.60000 156.80]| |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0101 808-75245 520.000 LFT | 0.76000 395.20] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0102 808-75278 29.000 LFT | 9.80000 284.20] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | I |
0103 808-75297 117.000 LFT | 3.95000 462.15] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0104 808-75300 280.000 LFT | 1.65000 462.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0105 808-75320 10.000 EACH | 48.00000 480.00] |
| | |
I I |

THERMOPLASTIC, LANE INDICATION ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 161 -15
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 667,862.10 ROUTE :
CALL ORDER : 161 CONTRACT ID : R -28744-A COUNTIES : ELKHART
LETTING DATE : 02/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1185040 1C ) 1C )
INIBLOCK EXCAVATING INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0106 808-75325 10.000 EACH | 70.00000 700.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0107 808-75340 1.000 EACH | 315.00000 315.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD, RXR I I |
0108 808-92027 134.000 LFT | 2.50000 335.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
0109 202-02240 143.900 SYS | 9.25000 1331.08] |
PAVEMENT REMOVAL , APPROACHES I I |
0110 207-08268 4336.000 SYS | 14.15000 61354.40] |
SUBGRADE TREATMENT, TYPE IV | | |
0111 303-02051 90.000 TON | 31.25000 2812.50] |
STONE, 2 I I |
0112 621-01004 2.000 EACH | 425.00000 850.00] |
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0113 605-04742 LUMP |  13661.00000 13661.00] |
WALL , CONCRETE MASONRY BLOCK WITH I I |
SECTION TOTALS I $ 827,915.00] $ | $
------------------------------------------ A
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : SHELBY

PROJECT(S)

: 9973019

4,820,580.
4,970,476.
4,971,809.
4,974,290.
5,129,064.

DATE :
PAGE :

%

03720707
171 -1

OVER

LOW BID

-0000%
-1095%
-1371%
-1886%
-3993%

CALL ORDER : 171 CONTRACT ID : R -28746-A
LETTING DATE : 02/07/07 10:00 AM DISTRICT 63
CONTRACT TIME : 06/30/08 COMPLETION DATE

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1917625 MILESTONE CONTRACTORS, L.P.

2 35-1151771 CALUMET ASPHALT PAVING CO. INC

3 35-1875662 CRIDER & CRIDER, INC.

4  35-1357381 DAVE O"MARA CONTRACTOR

5 35-1212938 ATLAS EXCAVATING INC

6 35-0918397 RIETH RILEY CONSTRUCTION

5,595,985.

.0853%



ENGINEER"S ESTIMATE: $ 6,758,736.51
CALL ORDER : 171
LETTING DATE : 02/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ROUTE :
CONTRACT ID : R -28746-A COUNTIES :

DISTRICT : GREENFIELD DISTRICT

SHELBY

DATE :
PAGE :

03720707
171 -2

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROAD RECONSTRUCTION

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 18.000 MOS
FIELD OFFICE, B

0003 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0007 201-52370 LUMP
CLEARING RIGHT OF WAY

0008 202-02240 8905.000 SYS
PAVEMENT REMOVAL

0009 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE

0010 203-02000 18215.000 CYS
EXCAVATION, COMMON

0011 205-02236 4.000 EACH

TEMPORARY EROSION AND SEDIMENT CONTROL,
DROP INLET PROTECTION

0012 205-06931 28.000 TON
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0013 205-06937 5067.000 LFT
TEMPORARY SILT FENCE
0014 207-08268 34924.000 SYS

SUBGRADE TREATMENT, TYPE 1V

0015 211-07454 11334.000 CYS
STRUCTURE BACKFILL

0016 213-08058 10.000 CYS
FLOWABLE BACKFILL

0017 303-01180 2001.000 TON

COMPACTED AGGREGATE, NO. 53 ,BASE

( 1 ) 35-1917625
M

IC 2 ) 35-1151771
ILESTONE CONTRACTORS, L.P. |C
|

ALUMET ASPHALT PAVING CO. 1

3 ) 35-1875662
RIDER & CRIDER,

UNIT PRICE

150000.

1200.

1.

1.

1.

250000.

100000.

10.

10000.

30.

125.

50.

10.

18.

100.

20.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-40000

55000

00000

00000

00000

INC.

AMOUNT

150000.

21600.

1.

1.

1.

250000.

100000.

89050.

10000.

546450.

500.

1400.

7093.

368448.

204012.

1000.

40020.

UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
____________________________ g
53000.00000 53000.00I 75000.00000 75000.00:
1900.00000 34200.00I 2054.28000 36977.04:
1.00000 1.00I 1.00000 1.00:
1.00000 1.00I 1.00000 1.00:
I |
1.00000 l.OOI 1.00000 1.00:
210000.00000 210000.00I 250000.00000 250000.00:
72000.00000 72000.00I 75000.00000 75000.00:
6.00000 53430.00I 6.50000 57882.50:
8500.00000 8500.00I 6500.00000 6500.00:
15.00000 273225.00I 12.00000 218580.00:
200.00000 800.00I 75.00000 300.00:
I |
55.00000 1540.00I 75.00000 2100.00:
1.30000 6587.10I 1.25000 6333.75:
10.50000 366702.00I 12.00000 419088.00:
30.00000 340020.00I 10.00000 113340.00=
200.00000 2000.00I 300.00000 3000.00:
25.00000 50025.00! 35.00000 70035.00!

00

00

00

00

00

00

00

00

00

00

00

00

80

20

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :- 1

TABULATION OF BIDS

03720707

71 -3

ENGINEER"S ESTIMATE: $ 6,758,736.51 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -28746-A COUNTIES : SHELBY
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1151771 IC 3 ) 35-1875662
IMILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO. 1 |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 303-07449 102.000 TON | 35.00000 3570.00] 55.00000 5610.00] 30.00000 3060.00
COMPACTED AGGREGATE, NO. 73 I I |
0019 304-07489 160.000 TON | 80.50000 12880.00] 107.00000 17120.00] 165.00000 26400.00
HMA PATCHING, TYPE A I I |
0020 304-07493 46.000 TON | 143.00000 6578.00] 95.48000 4392.08] 135.00000 6210.00
WIDENING WITH HMA, TYPE B I I |
0021 306-08043 1005.000 SYS | 5.90000 5929.50]| 9.99000 10039.95] 6.00000 6030.00
MILLING, TRANSITION I I |
0022 401-07325 789.000 TON | 63.50000 50101.50] 67.86000 53541.54] 62.00000 48918.00
QC/QA-HMA, 1, 70, SURFACE, 9.5 mm I I |
0023 401-07327 1666.000 TON | 66.25000 110372.50] 67.07000 111738.62] 60.50000 100793.00
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm I I |
0024 401-07395 1270.000 TON | 5400000 68580.00] 64.25000 81597.50] 47.00000 59690.00
QC/QA-HMA, 1, 70, INTERMEDIATE, 19.0 mm | I |
0025 401-07397 2698.000 TON | 49_75000 13422550 5447000 146960.06 | 48.00000 129504 .00
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | I |
0026 401-07422 3683.000 TON | 51.75000 190595.25| 5416000 199471.28] 4400000 162052.00
QC/QA-HMA, 1, 64, BASE, 19.0 mm I I |
0027 401-07423 7848.000 TON | 48_75000 382590.00] 4690000 368071.20] 4500000 353160.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm I I |
0028 401-08333 5522.000 TON | 58.50000 323037.00] 55.97000 309066.34] 50.00000 276100.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0029 402-07453 1310.000 TON | 50.00000 65500.00] 53.27000 69783.70] 55.00000 72050.00
HMA FOR TEMPORARY PAVEMENT I I |
0030 406-05520 32.000 TON | 330.00000 10560.00] 125.00000 4000.00] 200.00000 6400.00
ASPHALT FOR TACK COAT I I |
0031 604-05528 385.000 TON | 8575000 33013.75] 59.98000 23092.30] 95.00000 36575.00
SIDEWALK, HMA I I |
0032 604-07894 28.000 SYS | 200.00000 5600.00] 158.00000 4424..00] 125.00000 3500.00
CURB RAMP, CONCRETE, A I I |
0033 604-07896 42.000 SYS | 200.00000 8400.00] 152.58000 6408.36| 125.00000 5250.00
CURB RAMP, CONCRETE, B I I |
0034 604-07901 29.000 SYS | 200.00000 5800.00] 157.44000 4565.76] 125.00000 3625.00
CURB RAMP, CONCRETE, G I I |
0035 604-07902 13.000 SYS | 200.00000 2600.00] 176.77000 2298.01] 125.00000 1625.00
CURB RAMP, CONCRETE, H I I |
0036 604-91531 4739.000 SYS | 30.00000 142170.00] 31.13000 147525.07] 25.00000 118475.00
| | |

SIDEWALK, CONCRETE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 6,758,736.51

CALL ORDER : 171 CONTRACT ID : R -28746-A
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

ROUTE :
COUNTIES :

SHELBY

DATE :
PAGE :

03720707
171 -4

( 1 ) 35-1917625
M

IC
ILESTONE CONTRACTORS, L.P. |C
I

LINE NO /7 ITEM CODE / ALT

2

) 35-1151771 |
ALUMET ASPHALT PAVING CO. 1 |
|

3 ) 35-1875662
RIDER & CRIDER,

UNIT PRICE

11.

10.

160.

60.

45.

40.

128.

158.

486.

383.

50.

55.

451.

50.

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

-40000

.70000

00000

INC.

AMOUNT

115060.

2720.

8640.

75120.

24120.

145600.

4352.

632.

6804.

766.

392.

4500.

3245.

902.

959.

39301.

70500.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0037 605-06100 178.000 LFT | 29.00000 5162.00] 26.15000 4654.70]
CURB, INTEGRAL, C, CONCRETE I I |
0038 605-06120 18.000 LFT | 28.00000 504.00] 57.04000 1026.72|
CURB, CONCRETE I I |
0039 605-06140 10460.000 LFT | 23.00000 240580.00] 1744000 182422 _40]
CURB AND GUTTER, CONCRETE I I |
0040 605-97937 272.000 LFT | 28.50000 7752.00] 30.64000 8334.08|
CURB AND GUTTER, CONCRETE, ROLL I I |
0041 610-07486 54.000 TON | 135.00000 7290.00] 105.20000 5680.80]|
HMA FOR APPROACHES, TYPE A I I |
0042 610-07487 1252.000 TON | 60.00000 75120.00] 79.99000 100147.48|
HMA FOR APPROACHES, TYPE B I I |
0043 610-07713 536.000 SYS | 47.00000 25192.00] 61.28000 32846.08]
PCCP FOR APPROACHES, 8 IN. I I |
0044 610-08446 3640.000 SYS | 40.00000 145600.00| 53.34000 194157.60]|
PCCP FOR APPROACHES, 6 IN. I I |
0045 611-06497 34.000 EACH | 130.00000 4420.00] 125.00000 4250.00]
MAILBOX ASSEMBLY, SINGLE I I |
0046 611-06498 4.000 EACH | 165.00000 660.00]| 155.00000 620.00]
MAILBOX ASSEMBLY, DOUBLE I I |
0047 615-06505 14.000 EACH | 500.00000 7000.00] 475.00000 6650.00]
MONUMENT, B I | |
0048 615-06527 2.000 EACH | 400.00000 800.00] 375.00000 750.00]
MONUMENT, SECTION CORNER I I |
0049 616-02320 196.000 SYS | 0.60000 117.60] 3.80000 744 80|
GEOTEXTILES I | |
0050 616-06405 90.000 TON | 25.00000 2250.00] 29.70000 2673.00]
RIPRAP, REVETMENT I I |
0051 616-06451 59.000 TON | 35.00000 2065.00] 39.07000 2305.13]
RIPRAP, UNIFORM | | |
0052 621-01004 2.000 EACH | 420.00000 840.00] 400.00000 800.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0053 621-06560 2398.000 SYS | 0.40000 959.20] 0.38000 911.24]
MULCHED SEEDING, U I I |
0054 621-06575 14556.000 SYS | 2.50000 36390.00] 3.60000 52401.60]
SODDING, NURSERY I I |
0055 715-05024 1410.000 LFT | 55.00000 77550.00] 80.00000 112800.00]
| | |

PIPE, TYPE 2, CIRCULAR, 36 IN.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

20

20

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/20/07
171 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 6,758,736.51 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -28746-A COUNTIES : SHELBY
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1151771 IC 3 ) 35-1875662
IMILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO. 1 |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 715-05048 12358.000 LFT | 3.10000 38309.80] 2.95000 36456.10] 3.50000 43253.00
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0057 715-05118 15.000 LFT | 28.00000 420.00] 50.00000 750.00] 30.00000 450.00
PIPE, TYPE 1, CIRCULAR, 12 IN. I I |
0058 715-05149 129.000 LFT | 28.00000 3612.00] 70.00000 9030.00] 25.00000 3225.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0059 715-05151 2898.000 LFT | 40.00000 115920.00]| 50.00000 144900.00]| 35.00000 101430.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0060 715-05152 1030.000 LFT | 29.00000 29870.00] 60.00000 61800.00] 37.00000 38110.00
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0061 715-05154 1287.000 LFT | 39.00000 50193.00] 70.00000 90090.00] 40.00000 51480.00
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0062 715-05156 510.000 LFT | 43.00000 21930.00] 80.00000 40800.00] 4500000 22950.00
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0063 715-05159 368.000 LFT | 62.00000 22816.00] 85.00000 31280.00] 60.00000 22080.00
PIPE, TYPE 2, CIRCULAR, 42 IN. I I |
0064 715-05161 450.000 LFT | 64.00000 28800.00] 90.00000 40500.00] 80.00000 36000.00
PIPE, TYPE 2, CIRCULAR, 48 IN. I I |
0065 715-05168 40.000 LFT | 28.00000 1120.00] 50.00000 2000.00] 27.00000 1080.00
PIPE, TYPE 3, CIRCULAR, 12 IN. I I |
0066 715-05335 624.000 LFT | 75.00000 46800.00] 90.00000 56160.00] 75.00000 46800.00
PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1 | | |
SFT. | | |
0067 715-05408 1547.000 LFT | 41.00000 63427.00] 58.59000 90638.73| 30.00000 46410.00
PIPE, SANITARY SEWER, 8 IN. I I |
0068 715-05411 241.000 LFT | 49.00000 11809.00] 67.63000 16298.83] 35.00000 8435.00
PIPE, SANITARY SEWER, 12 IN. I I |
0069 715-05711 214.000 LFT | 45_00000 9630.00]| 5563000 11904.82] 30.00000 6420.00
PIPE, SANITARY SEWER, 6 IN. ,LATERAL I I |
0070 715-06696 100.000 LFT | 17.00000 1700.00] 28.99000 2899.00] 20.00000 2000.00
PIPE, PVC, 10 IN. I I |
0071 715-08069 1.000 EACH | 2700.00000 2700.00] 1600.13000 1600.13] 750.00000 750.00
CONCRETE ANCHOR, MIN. AREA 5.1 SQ. FT. | I |
0072 715-08305 19.000 TON | 120.00000 2280.00] 103.84000 1972.96] 125.00000 2375.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0073 715-46000 2.000 EACH | 310.00000 620.00]| 696.97000 1393.94| 400.00000 800.00
PIPE END SECTION, 12 IN. I I |
0074 715-91361 100.000 LFT | 13.00000 1300.00] 20.06000 2006.00] 17.50000 1750.00
| | |

PIPE, PVC, 6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

TABULATION OF BIDS

03720707
171 -6

ENGINEER"S ESTIMATE: $ 6,758,736.51 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -28746-A COUNTIES : SHELBY
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1151771 IC 3 ) 35-1875662
IMILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO. 1 |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0075 715-92537 100.000 LFT | 15.00000 1500.00] 22.79000 2279.00] 20.00000 2000.00
PIPE, PVC, 8 IN. I I |
0076 718-04986 20.000 EACH | 800.00000 16000.00] 700.00000 14000.00] 750.00000 15000.00
CLEANOUT ,SANITARY SEWER I I |
0077 718-06532 3300.000 LFT | 1.15000 3795.00] 0.50000 1650.00] 0.75000 2475.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0078 718-52610 1060.000 CYS | 36.25000 38425.00] 34.45000 36517.00] 34.00000 36040.00
AGGREGATE FOR UNDERDRAINS I I |
0079 718-99153 13236.000 SYS | 1.90000 25148.40] 1.50000 19854.00] 1.00000 13236.00
GEOTEXTILES FOR UNDERDRAIN I I |
0080 720-44000 8.000 EACH | 500.00000 4000.00]| 637.79000 5102.32| 500.00000 4000.00
CASTING, ADJUST TO GRADE I I |
0081 720-45005 1.000 EACH | 1600.00000 1600.00] 1528.61000 1528._61] 1790.00000 1790.00
INLET, A2 I I |
0082 720-45030 1.000 EACH | 1400.00000 1400.00] 1351.72000 1351.72| 2300.00000 2300.00
INLET, E7 I I |
0083 720-45045 1.000 EACH | 1700.00000 1700.00] 152633000 1526.33] 2000.00000 2000.00
INLET, J10 I I |
0084 720-45235 2.000 EACH | 1400.00000 2800.00] 1750.23000 3500.46| 1850.00000 3700.00
CATCH BASIN, E7 I I |
0085 720-45275 1.000 EACH | 1600.00000 1600.00] 1178.15000 1178.15] 950.00000 950.00
PIPE CATCH BASIN, 24 IN. I | |
0086 720-45410 24.000 EACH | 180000000 43200.00] 2078.99000 49895.76| 3000.00000 72000.00
MANHOLE, C4 I I |
0087 720-45410 7.000 EACH | 3900.00000 27300.00] 3485.00000 24395_00] 3400.00000 23800.00
MANHOLE, C4 ,SANITARY I | |
0088 720-45605 5.000 LFT | 900.00000 4500.00] 540.00000 2700.00] 400.00000 2000.00
STRUCTURE, MANHOLE, RECONSTRUCT I I |
0089 720-93501 1.000 EACH | 5100.00000 5100.00] 8755.72000 8755.72] 7500.00000 7500.00
MANHOLE, L4 I | |
0090 720-95422 13.000 EACH | 2900.00000 37700.00] 2888.05000 3754465 3750.00000 48750.00
MANHOLE, J4 I I |
0091 720-98174 20.000 EACH | 2100.00000 42000.00] 2038.74000 40774.80]| 2300.00000 46000.00
INLET, B15 | | |
0092 720-98555 4.000 EACH | 2100.00000 8400.00] 2055.86000 8223.44] 2300.00000 9200.00
INLET, C15 I I |
0093 720-99416 19.000 EACH | 2200.00000 41800.00] 2562.29000 48683.51| 2500.00000 47500.00
CATCH BASIN, B15 I | |
0094 720-99417 24.000 EACH | 2200.00000 52800.00] 2219.96000 53279.04] 2200.00000 52800.00
| | |

CATCH BASIN, C15
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 6,758,736.51 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -28746-A COUNTIES : SHELBY
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1151771 IC 3 ) 35-1875662
IMILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO. 1 |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0095 801-04308 4.000 EACH | 385.00000 1540.00] 367.00000 1468.00] 370.00000 1480.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0096 801-06203 23290.000 LFT | 0.30000 6987.00] 0.28000 6521.20] 0.30000 6987.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0097 801-06207 14995.000 LFT | 0.85000 12745.75] 0.82000 12295.90] 0.85000 12745.75
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0098 801-06625 39.000 EACH | 90.00000 3510.00] 84_00000 3276.00] 85.00000 3315.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0099 801-06640 26.000 EACH | 210.00000 5460.00]| 198.00000 5148.00] 200.00000 5200.00
CONSTRUCTION SIGN, A I I |
0100 801-06645 5.000 EACH | 105.00000 525.00] 100.00000 500.00] 100.00000 500.00
CONSTRUCTION SIGN, B I | |
0101 801-06710 120.000 DAY | 16.00000 1920.00] 15.00000 1800.00] 15.00000 1800.00
FLASHING ARROW SIGN I I |
0102 801-06775 LUMP |  90000.00000 90000.00] 125500.00000 125500.00] 200000 .00000 200000.00
MAINTAINING TRAFFIC I | |
0103 801-07119 323.000 LFT | 18.00000 5814.00]| 16.75000 5410.25| 13.50000 4360.50
BARRICADE, 111-B I I |
0104 802-05701 152.000 LFT | 11.00000 1672.00] 13.00000 1976.00] 13.50000 2052.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I | |
0105 802-07135 8.000 EACH | 195000000 15600.00] 1610.00000 12880.00] 1650.00000 13200.00
CABLE SPAN SIGN STRUCTURE FOUNDATION, I | I |
0106 802-76025 109.000 SFT | 14.85000 1618.65] 18.60000 2027.40] 19.00000 2071.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0107 802-76035 23.000 SFT | 25.80000 593.40] 25.00000 575.00] 25.50000 586.50
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I | |
0108 802-76035 156.000 SFT | 18.95000 2956.20] 17.00000 2652.00] 17.50000 2730.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS ,DOUBLED I I |
SIDED I | |
0109 802-76045 36.000 SFT | 20.50000 738.00] 20.00000 720.00] 20.50000 738.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0110 802-76125 4.000 EACH | 7850.00000 31400.00] 8150.00000 32600.00] 8330.00000 33320.00
| |

SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |



ENGINEER"S ESTIMATE: $ 6,758,736.51
CALL ORDER : 171
LETTING DATE : 02/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28746-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

SHELBY

DATE :
PAGE :
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LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0111 805-01815 4.000 EACH
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12
FT.

0112 805-01842 10.000 EACH
HANDHOLE, SIGNAL
0113 805-02152 8.000 EACH

PEDESTRIAN SIGNAL HEAD WITH
INTERNATIONAL SYMBOLS, 18 IN.

0114 805-02426 410.000 LFT
WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,
IN CONDUIT, 4 1C

0115 805-06592 1127.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

0116 805-78100 1.000 EACH
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

0117 805-78205 6.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER, GREEN

0118 805-78230 2.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0119 805-78370 8.000 EACH
PEDESTRIAN PUSH BUTTON

0120 805-78420 4.000 EACH
DISCONNECT HANGER

0121 805-78445 1.000 EACH
SIGNAL SERVICE

0122 805-78467 52.000 LFT
SIGNAL CABLE, 3C 8GA.

0123 805-78480 1133.000 LFT
SIGNAL CABLE, 3C 14GA.

0124 805-78485 1403.000 LFT
SIGNAL CABLE, 5C 14GA.

0125 805-78490 435.000 LFT
SIGNAL CABLE, 7C 14GA.

0126 805-78510 1564.000 LFT
SIGNAL CABLE, 2C 16GA., SHIELDED

0127 805-78746 1542.000 LFT

PREFORMED LOOP DETECTORS

( 1 ) 35-1917625
M

I
ILESTONE CONTRACTORS, L.P. |
I

850.

505.

580.

900.

125.

265.

525.

00000

00000

-80000

.75000

.00000

00000

00000

00000

00000

00000

-35000

.10000

-50000

.75000

.20000

.75000

2 ) 35-1151771 |

ALUMET ASPHALT PAVING CO. I |

|

AMOUNT| UNIT PRICE AMOUNT|
7800.00] 1680.00000 6720.00]
| |

| |
8500.00] 720.00000 7200.00]
| |
4040.00] 300.00000 2400.00]
| |

| |
2378.00] 6.75000 2767.50]
| |

| |
16623.25| 11.75000 13242.25]
| |
9275.00] 6850.00000 6850.00]
| |

| |
3480.00] 405.00000 2430.00]
| |

| |
1800.00]| 688.00000 1376.00]
| |

| |
1000.00] 133.00000 1064.00]
| |
1060.00]| 210.00000 840.00]
| |
525.00] 538.00000 538.00]
| |
174.20] 2.12000 110.24]|
| |
2379.30] 0.91000 1031.03]
| |
3507.50] 1.40000 1964 .20
| |
1196.25] 1.58000 687.30]
| |
3440.80] 0.75000 1173.00]
| |
7324.50] 10.45000 16113.90]
| |

3 ) 35-1875662
RIDER & CRIDER,

UNIT PRICE

1720.

736.

307.

12.

7000.

414.

703.

136.

215.

550.

10.

00000

00000

00000

-90000

00000

00000

00000

00000

00000

00000

00000

.20000

-95000

-40000

.60000

.75000

50000

AMOUNT

6880.

7360.

2456.

2829.

13524.

7000.

2484.

1406.

1088.

860.

550.

114.

1076.

1964.

696.

1173.

16191.

00

00

00

00

00

00

00

00

00

00

00

40

35

20

00

00

00
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ENGINEER"S ESTIMATE: $ 6,758,736.51 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -28746-A COUNTIES : SHELBY
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1151771 IC 3 ) 35-1875662
IMILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO. 1 |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0128 805-78925 1.000 EACH | 580.00000 580.00] 826.00000 826.00] 845.00000 845.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0129 805-81032 4.000 EACH | 3850.00000 15400.00] 3211.00000 12844.00] 3280.00000 13120.00
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0130 805-96014 260.000 LFT | 6.50000 1690.00] 1.00000 260.00] 5.10000 1326.00
SAW CUT, FULL DEPTH I I |
0131 807-02191 1.000 EACH | 900.00000 900.00] 720.00000 720.00] 736.00000 736.00
HANDHOLE, LIGHTING I I |
0132 807-02193 10.000 EACH | 850.00000 8500.00] 822.00000 8220.00] 840.00000 8400.00
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | I |
8 FT. | | |
0133 807-03051 720.000 LFT | 0.21000 151.20] 0.62000 446_40] 0.65000 468.00
LIGHT CABLE, 1C 10GA. I | |
0134 807-04654 10.000 EACH | 152500000 15250.00] 1140.00000 11400.00] 1170.00000 11700.00
LIGHT POLE ,30 FT. E.M.H., 6.0 FT. MAST | I |
ARM, I I I
0135 807-07580 1040.000 LFT | 5.80000 6032.00] 6.75000 7020.00] 6.90000 7176.00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I I |
0136 807-86620 10.000 EACH | 230.00000 2300.00] 216.00000 2160.00] 221.00000 2210.00
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 400 WATT I | |
0137 807-86805 3.000 EACH | 2600.00000 7800.00] 2100.00000 6300.00] 2150.00000 6450.00
SERVICE POINT, 1 I I |
0138 807-86910 10.000 EACH | 28.95000 289.50] 31.00000 310.00] 31.50000 315.00
CONNECTOR KIT, UNFUSED I | |
0139 807-86915 10.000 EACH | 29.50000 295.00] 31.00000 310.00] 31.50000 315.00
CONNECTOR KIT, FUSED I I |
0140 807-86920 18.000 EACH | 16.85000 303.30] 10.00000 180.00] 10.00000 180.00
MULTIPLE COMPRESSION FITTING, I I |
NON-WATERPROOFED I I |
0141 807-86925 4.000 EACH | 19.50000 78.00] 48.00000 192.00] 49.00000 196.00
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED I | |
0142 807-86930 20.000 EACH | 14.75000 295.00] 10.00000 200.00] 10.00000 200.00
INSULATION LINK, NONWATERPROOFED I I |
0143 807-86935 4.000 EACH | 25.25000 101.00] 48.00000 192.00] 49.00000 196.00
INSULATION LINK, WATERPROOFED I | |
0144 808-06703 1531.000 LFT | 0.35000 535.85] 0.33000 505.23] 0.35000 535.85
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 171 -10
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 6,758,736.51 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -28746-A COUNTIES : SHELBY
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

( 1 ) 35-1917625
M

IC 2 ) 35-1151771
ILESTONE CONTRACTORS, L.P. |C
|

IC 3 ) 35-1875662
ALUMET ASPHALT PAVING CO. 1 |C
|

RIDER & CRIDER, INC.
LINE NO /7 ITEM CODE / ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0145 808-06713 303.000 LFT | 0.53000 160.59] 0.50000 151.50] 0.50000 151.50
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0146 808-06716 1040.000 LFT | 0.52000 540.80] 0.49000 509.60] 0.50000 520.00
LINE, REMOVE I I |
0147 808-75240 1901.000 LFT | 0.34000 646.34] 0.32000 608.32] 0.32000 608.32
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0148 808-75245 16564.000 LFT | 0.34000 5631.76] 0.32000 5300.48]| 0.32000 5300.48
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0149 808-75297 191.000 LFT | 4.25000 811.75] 4.05000 773.55] 4.25000 811.75
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0150 808-75300 853.000 LFT | 0.93000 793.29] 0.88000 750.64] 1.00000 853.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0151 808-75320 39.000 EACH | 69.00000 2691.00] 65.00000 2535.00] 65.00000 2535.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0152 808-75325 36.000 EACH | 78.00000 2808.00] 74.00000 2664.00] 75.00000 2700.00
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) I | |
SECTION TOTALS I $ 4,820,580.28] $ 4,970,476.60] $ 4,971,809.00
—————————————————————————————————————————— S
|

CONTRACT TOTALS $ 4,820,580.28] $ 4,970,476.60] $ 4,971,809.00
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ENGINEER"S ESTIMATE: $ 6,758,736.51 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -28746-A COUNTIES : SHELBY
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1357381 IC 5 ) 35-1212938 IC 6 ) 35-0918397
IDAVE O MARA CONTRACTOR |ATLAS EXCAVATING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROAD RECONSTRUCTION
| | |
0001 105-06845 LUMP |  57300.00000 57300.00]  85000.00000 85000.00]  70000.00000 70000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 18.000 MOS | 1200.00000 21600.00] 3000.00000 54000.00] 2300.00000 41400.00
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 248000.00000 248000.00] 252000.00000 252000.00] 279295.00000 279295.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  74000.00000 74000.00]  90000.00000 90000.00]  83396.00000 83396.00
CLEARING RIGHT OF WAY I | |
0008 202-02240 8905.000 SYS | 9.00000 80145.00] 8.00000 71240.00] 10.00000 89050.00
PAVEMENT REMOVAL I I |
0009 202-03000 LUMP | 8900.00000 8900.00]  10000.00000 10000.00] 9000.00000 9000.00
HOUSES AND BUILDINGS, REMOVE I | |
0010 203-02000 18215.000 CYS | 15.69000 285793.35] 23.00000 418945 _00] 19.00000 346085.00
EXCAVATION, COMMON I I |
0011 205-02236 4.000 EACH | 106.00000 424.00| 100.00000 400.00] 110.00000 440.00
TEMPORARY EROSION AND SEDIMENT CONTROL, | I |
DROP INLET PROTECTION I | |
0012 205-06931 28.000 TON | 27.00000 756.00] 50.00000 1400.00] 95.00000 2660.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0013 205-06937 5067.000 LFT | 1.50000 7600.50] 1.40000 7093.80] 2.00000 10134.00
TEMPORARY SILT FENCE I | |
0014 207-08268 34924.000 SYS | 9.00000 314316.00] 12.00000 419088.00] 14.00000 488936.00
SUBGRADE TREATMENT, TYPE IV I I |
0015 211-07454 11334.000 CYS | 18.00000 204012.00] 18.00000 204012.00] 20.00000 226680.00
STRUCTURE BACKFILL I | |
0016 213-08058 10.000 CYS | 105.00000 1050.00] 150.00000 1500.00] 520.00000 5200.00
FLOWABLE BACKFILL I I |
0017 303-01180 2001.000 TON | 19.00000 38019.00] 18.00000 36018.00] 27.00000 54027 .00
COMPACTED AGGREGATE, NO. 53 ,BASE | | |
0018 303-07449 102.000 TON | 24.00000 2448.00] 19.00000 1938.00] 110.00000 11220.00
| | |

COMPACTED AGGREGATE, NO. 73



ENGINEER"S ESTIMATE: $ 6,758,736.51
: 171

CALL ORDER

LETTING DATE :

02/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28746-A

: GREENFIELD DISTRICT

RO
COUNTI

UTE :

ES : SHELBY

DATE :
PAGE :

03720707
171 -12

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION

0019 304-07489

QUANTITY

160.000

HMA PATCHING, TYPE A

0020 304-07493

46.000

WIDENING WITH HMA, TYPE B

0021 306-08043

1005.000

MILLING, TRANSITION

0022 401-07325
QC/QA-HMA, 1,
0023 401-07327
QC/QA-HMA, 2,
0024 401-07395
QC/QA-HMA, 1,
0025 401-07397
QC/QA-HMA, 2,
0026 401-07422
QC/QA-HMA, 1,
0027 401-07423
QC/QA-HMA, 2,
0028 401-08333
QC/QA-HMA, 5,
mm
0029 402-07453

70,
70,
70,
70,
64,
64,

76,

789.000
SURFACE, 9.5 mm
1666.000
SURFACE, 9.5 mm
1270.000
INTERMEDIATE, 19.
2698.000
INTERMEDIATE, 19.
3683.000
BASE, 19.0 mm
7848.000
BASE, 19.0 mm
5522.000

TON
TON
TON
0 mm
TON
0 mm
TON
TON

TON

INTERMEDIATE, 0G19.0

1310.000

HMA FOR TEMPORARY PAVEMENT

0030 406-05520

32.000

ASPHALT FOR TACK COAT

0031 604-05528

SIDEWALK, HMA

0032 604-07894

385.000

28.000

CURB RAMP, CONCRETE, A

0033 604-07896

42.000

CURB RAMP, CONCRETE, B

0034 604-07901

29.000

CURB RAMP, CONCRETE, G

0035 604-07902

13.000

CURB RAMP, CONCRETE, H

0036 604-91531

4739.000

SIDEWALK, CONCRETE, 4 IN.

0037 605-06100

178.000

CURB, INTEGRAL, C, CONCRETE

TON

TON

TON

SYS

SYS

SYS

SYS

SYS

LFT

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 4 ) 35-1357381
DAVE O“MARA CONTRACTOR

UNIT PR

63.

58.

61.

57.

54.

53.

54.

59.

270.

120.

195.

195.

195.

185.

32.

22.

ICE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

IC 5 ) 35-1212938 I

|ATLAS EXCAVATING INC |

AMOUNTI UNIT PRICE AMOUNTI
19200.00] 165.00000 26400.00]
10810 ooI 135.00000 6210.00:
8040.00I 6.00000 6030.00:
49707.00I 62.00000 48918 ool
96628.00I 60.50000 100793.00}
7747o.ooI 47.00000 59690.00:
153786.00I 48.00000 129504.00}
198882.00I 44..00000 162052.00:
415944.ool 45.00000 353160.00:
298188.00I 50.00000 276100.00:
| |

| |
77290.00] 55.00000 72050.00]
8640.00I 200.00000 64oo.oo=
4ezoo.ool 95.00000 36575.00:
5460.00I 10400000 2912.00}
8190.00I 10400000 4368.00:
5655.00I 10400000 3016.00:
2405.ooI 104.00000 1352.00}
151648.00I 33.00000 156387.00:
3916.00! 30.00000 5340.00!

(
R

6 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE
____________________________ e

96.

10.

75.

70.

62.

59.

53.

51.

63.

68.

100.

88.

110.

110.

110.

110.

33.

30.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

116620.

78740.

159182.

195199.

400248.

347886.

89080.

3200.

33880.

3080.

4620.

3190.

1430.

156387.

5340.

T

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720707
171 -13

ENGINEER"S ESTIMATE: $ 6,758,736.51 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -28746-A COUNTIES : SHELBY
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
I 4 ) 35-1357381 IC 5 ) 35-1212938 IC 6 ) 35-0918397
IDAVE O MARA CONTRACTOR |ATLAS EXCAVATING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 605-06120 18.000 LFT | 33.00000 594.00] 30.00000 540.00] 30.00000 540.00
CURB, CONCRETE I I |
0039 605-06140 10460.000 LFT | 19.00000 198740.00]| 13.00000 135980.00]| 13.00000 135980.00
CURB AND GUTTER, CONCRETE I I |
0040 605-97937 272.000 LFT | 19.00000 5168.00] 30.00000 8160.00] 30.00000 8160.00
CURB AND GUTTER, CONCRETE, ROLL I I |
0041 610-07486 54.000 TON | 120.00000 6480.00] 160.00000 8640.00]| 170.00000 9180.00
HMA FOR APPROACHES, TYPE A I I |
0042 610-07487 1252.000 TON | 69.00000 86388.00] 60.00000 75120.00] 71.00000 88892.00
HMA FOR APPROACHES, TYPE B I I |
0043 610-07713 536.000 SYS | 55.00000 29480.00] 53.00000 28408.00] 55.00000 29480.00
PCCP FOR APPROACHES, 8 IN. I I |
0044 610-08446 3640.000 SYS | 49.00000 178360.00] 45_00000 163800.00] 5400000 196560.00
PCCP FOR APPROACHES, 6 IN. I I |
0045 611-06497 34.000 EACH | 195.00000 6630.00] 175.00000 5950.00]| 140.00000 4760.00
MAILBOX ASSEMBLY, SINGLE I I |
0046 611-06498 4.000 EACH | 245.00000 980.00] 225.00000 900.00] 170.00000 680.00
MAILBOX ASSEMBLY, DOUBLE I I |
0047 615-06505 14.000 EACH | 575.00000 8050.00]| 535.00000 7490.00] 530.00000 7420.00
MONUMENT, B I I |
0048 615-06527 2.000 EACH | 525.00000 1050.00] 475.00000 950.00] 420.00000 840.00
MONUMENT, SECTION CORNER I | |
0049 616-02320 196.000 SYS | 3.00000 588.00] 0.98000 192.08] 7.00000 1372.00
GEOTEXTILES I I |
0050 616-06405 90.000 TON | 22.00000 1980.00] 31.12000 2800.80] 60.00000 5400.00
RIPRAP, REVETMENT I | |
0051 616-06451 59.000 TON | 22.00000 1298.00] 36.57000 2157.63] 85.00000 5015.00
RIPRAP, UNIFORM I I |
0052 621-01004 2.000 EACH | 500.00000 1000.00] 451.00000 902.00] 500.00000 1000.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0053 621-06560 2398.000 SYS | 0.45000 1079.10] 0.40000 959.20] 5.00000 11990.00
MULCHED SEEDING, U I I |
0054 621-06575 14556.000 SYS | 3.00000 43668.00] 2.60000 37845.60] 6.00000 87336.00
SODDING, NURSERY I I |
0055 715-05024 1410.000 LFT | 85.00000 119850.00]| 90.00000 126900.00]| 6600000 93060.00
PIPE, TYPE 2, CIRCULAR, 36 IN. I I |
0056 715-05048 12358.000 LFT | 4.50000 55611.00] 3.00000 37074.00] 3.00000 37074.00
| | |

PIPE, TYPE 4, CIRCULAR, 6 IN.



ENGINEER"S ESTIMATE: $ 6,758,736.51

CALL ORDER

LETTING DATE :

: 171

SET-ASIDE :

02/07/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: GREENFIELD DISTRICT

R -28746-A

ROUTE :
COUNTIES :

SHELBY

DATE :
PAGE :

03/20/07
171 -14

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

0057 715-05118
PIPE, TYPE 1,
0058 715-05149
PIPE, TYPE 2,
0059 715-05151
PIPE, TYPE 2,
0060 715-05152
PIPE, TYPE 2,
0061 715-05154
PIPE, TYPE 2,
0062 715-05156
PIPE, TYPE 2,
0063 715-05159
PIPE, TYPE 2,
0064 715-05161
PIPE, TYPE 2,
0065 715-05168
PIPE, TYPE 3,
0066 715-05335
PIPE, TYPE 2,
SFT.
0067 715-05408

PIPE, SANITARY SEWER, 8

0068 715-05411

CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,

DEFORMED,

QUANTITY

12 IN.
2898.
15 IN.
1030.
18 IN.
1287.
24 IN.
510.
IN.
368.
IN.
450.
IN.
40.
IN.
624.000 LFT
MIN. AREA 5.1

000 LFT

000 LFT

000 LFT
30
000 LFT
42
000 LFT
48
000 LFT

12

1547.000
IN.
241.000

LFT

LFT

PIPE, SANITARY SEWER, 12 IN.

0069 715-05711

PIPE, SANITARY SEWER, 6

0070 715-06696
PIPE, PVC, 10
0071 715-08069

IN.

214.000 LFT
IN. ,LATERAL
100.000 LFT

1.000 EACH

CONCRETE ANCHOR, MIN. AREA 5.1 SQ. FT.

0072 715-08305

19.000 TON

HMA FOR STRUCTURE INSTALLATION, TYPE B

0073 715-46000

PIPE END SECTION, 12

0074 715-91361
PIPE, PVC, 6
0075 715-92537
PIPE, PVC, 8

IN.

IN.

IN.

2.000 EACH

100.000 LFT

100.000 LFT

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 4 ) 35-1357381
DAVE O“MARA CONTRACTOR

UNIT PR

ICE

6 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

AMOUN

____________________________ e

79.

35.

39.

37.

45.

59.

89.

96.

59.

124.

47.

49.

39.

49.

1400.

150.

550.

39.

47.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

IC 5 ) 35-1212938 I

|ATLAS EXCAVATING INC |

AMOUNTI UNIT PRICE AMOUNTI
1185.00] 150.00000 2250.00]
4515 ooI 150.00000 19350 ool
113022.ool 50.00000 144900.00}
38110.00I 52.00000 53560.00:
57915.ool 60.00000 77220.oo=
30090.00} 70.00000 357oo.oo=
32752.ool 130.00000 47840.00:
43200.00I 150.00000 67500.00:
2360.00I 150.00000 6ooo.oo=
77376.00I 150.00000 93600.00:
| |

| |
72709.00] 80.00000 123760.00]
11809.00I 90.00000 21690.00:
8346.00I 40.00000 8560.00:
4900.00I 60.00000 eooo.ool
14oo.ooI 3000.00000 3ooo.oo=
2850.00I 100.00000 1900.oo=
1100.00I 900.00000 1800.00=
3900.00I 60.00000 eooo.ool
4700.00! 60.00000 6000.00!

24.

44.

49.

45.

56.

85.

90.

140.

33.

120.

80.

90.

40.

60.

1700.

190.

340.

60.

60.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

5676.

142002.

46350.

72072.

43350.

33120.

63000.

1320.

74880.

123760.

21690.

8560.

6000.

1700.

3610.

680.

6000.

6000.

T

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 6,758,736.51

CALL ORDER : 171
LETTING DATE :

SET-ASIDE :

02/07/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID :

R -28746-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

SHELBY

DATE :
PAGE :

03/20/07
171 -15

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0076 718-04986 20.000 EACH
CLEANOUT ,SANITARY SEWER

0077 718-06532 3300.000 LFT
VIDEO INSPECTION FOR UNDERDRAINS

0078 718-52610 1060.000 CYS
AGGREGATE FOR UNDERDRAINS

0079 718-99153 13236.000 SYS

GEOTEXTILES FOR UNDERDRAIN

0080 720-44000 8.000 EACH
CASTING, ADJUST TO GRADE

0081 720-45005 1.000 EACH
INLET, A2

0082 720-45030 1.000 EACH
INLET, E7

0083 720-45045 1.000 EACH
INLET, J10

0084 720-45235 2.000 EACH
CATCH BASIN, E7

0085 720-45275 1.000 EACH
PIPE CATCH BASIN, 24 IN.

0086 720-45410 24.000 EACH
MANHOLE, C4

0087 720-45410 7.000 EACH
MANHOLE, C4 ,SANITARY

0088 720-45605 5.000 LFT
STRUCTURE, MANHOLE, RECONSTRUCT

0089 720-93501 1.000 EACH
MANHOLE, L4

0090 720-95422 13.000 EACH
MANHOLE, J4

0091 720-98174 20.000 EACH
INLET, B15

0092 720-98555 4.000 EACH
INLET, C15

0093 720-99416 19.000 EACH
CATCH BASIN, B15

0094 720-99417 24.000 EACH
CATCH BASIN, C15

0095 801-04308 4.000 EACH

ROAD CLOSURE SIGN ASSEMBLY

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

6 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

38.

280.

2100.

1800.

2100.

1800.

490.

2800.

3500.

970.

13000.

4500.

2500.

2600.

2700.

2700.

420.

-00000

.00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

2240.

2100.

1800.

2100.

3600.

490.

67200.

24500.

4850.

13000.

58500.

50000.

10400.

51300.

64800.

1680.

( 4 ) 35-1357381 IC 5 ) 35-1212938 I
DAVE O MARA CONTRACTOR |ATLAS EXCAVATING INC |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
_____ 695.00000  13900.00]  600.00000  12000.00]  600.00000 12000
0.85000 2805 ooI 1.10000 3630 ool
34.00000 3eo4o.ool 34.45000 36517.00:
1.63000 21574 68I 1.80000 23824.80:
395.00000 3160.00I 600.00000 4800.00:
1595.00000 1595.00I 1900.00000 1900.oo=
129500000 1295.ool 1700.00000 17oo.oo=
1895.00000 1895.00I 1900.00000 1900.00}
1495 .00000 2990.ool 1950.00000 39oo.oo=
995.00000 995.00I 2000.00000 zooo.ool
1795.00000 43080.00I 2100.00000 504oo.oo=
349500000 24465.00I 2400.00000 16800.00:
725.00000 3625.00I 500.00000 zsoo.ooi
3195.00000 3195.00I 7000.00000 7ooo.oo=
5195.00000 67535.00I 3500.00000 45500.00}
1895.00000 37900.00I 2600.00000 szooo.ooi
1895.00000 7580.00I 2600.00000 104oo.oo=
199500000 37905.00I 3000.00000 57ooo.oo=
1995.00000 47880.00I 2500.00000 6oooo.oo=
475.00000 1900.00! 440.00000 1760.00!

T

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 6,758,736.51
CALL ORDER : 171

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28746-A

ROUTE :

COUNTIES : SHELBY

DATE :
PAGE :

03720707
171 -16

SIGNAL SUPPORT FOUNDATION, 3 FT. X 12
FT.

LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1357381 IC 5 ) 35-1212938 IC 6 ) 35-0918397
IDAVE O MARA CONTRACTOR |ATLAS EXCAVATING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0096 801-06203 23290.000 LFT | 0.20000 4658.00] 0.18000 4192.20] 0.50000 11645.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0097 801-06207 14995.000 LFT | 1.00000 14995.00] 0.96000 14395.20] 1.00000 1499500
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0098 801-06625 39.000 EACH | 125.00000 4875.00] 120.00000 4680.00] 140.00000 5460.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0099 801-06640 26.000 EACH | 325.00000 8450.00] 172.00000 4472.00] 160.00000 4160.00
CONSTRUCTION SIGN, A I | |
0100 801-06645 5.000 EACH | 185.00000 925.00] 4500000 225.00] 67.00000 335.00
CONSTRUCTION SIGN, B I I |
0101 801-06710 120.000 DAY | 19.00000 2280.00] 18.00000 2160.00] 11.00000 1320.00
FLASHING ARROW SIGN I | |
0102 801-06775 LUMP | 123420.00000 123420.00]  20000.00000 20000.00]  85220.00000 85220.00
MAINTAINING TRAFFIC I I |
0103 801-07119 323.000 LFT | 18.00000 5814.00] 17.00000 5491.00] 15.00000 4845.00
BARRICADE, 111-B I | |
0104 802-05701 152.000 LFT | 10.00000 1520.00] 10.00000 1520.00] 14.00000 2128.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0105 802-07135 8.000 EACH | 2000.00000 16000.00] 1850.00000 14800.00] 1800.00000 14400.00
CABLE SPAN SIGN STRUCTURE FOUNDATION, I | | |
0106 802-76025 109.000 SFT | 15.00000 1635.00] 14.10000 1536.90] 21.00000 2289.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0107 802-76035 23.000 SFT | 25.00000 575.00] 2450000 563.50] 28.00000 644.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0108 802-76035 156.000 SFT | 20.00000 3120.00] 18.00000 2808.00] 19.00000 2964.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS ,DOUBLED I I |
SIDED I I |
0109 802-76045 36.000 SFT | 21.00000 756.00] 19.50000 702.00] 22.00000 792.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0110 802-76125 4.000 EACH | 7500.00000 30000.00] 7450.00000 29800.00] 9100.00000 36400.00
SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN | I |
0111 805-01815 4.000 EACH | 2000.00000 8000.00] 1850.00000 7400.00] 1900.00000 7600.00
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03/20/07
171 -17

ENGINEER"S ESTIMATE: $ 6,758,736.51 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -28746-A COUNTIES : SHELBY
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
I 4 ) 35-1357381 IC 5 ) 35-1212938 IC 6 ) 35-0918397
IDAVE O MARA CONTRACTOR |ATLAS EXCAVATING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0112 805-01842 10.000 EACH | 800.00000 8000.00] 800.00000 8000.00] 800.00000 8000.00
HANDHOLE, SIGNAL I I |
0113 805-02152 8.000 EACH | 500.00000 4000.00]| 480.00000 3840.00] 330.00000 2640.00
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 18 IN. I | |
0114 805-02426 410.000 LFT | 6.00000 2460.00] 5.50000 2255.00] 8.00000 3280.00
WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, | I |
IN CONDUIT, 4 1C I I |
0115 805-06592 1127.000 LFT | 15.00000 16905.00] 14.00000 15778.00] 13.00000 14651.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0116 805-78100 1.000 EACH | 8950.00000 8950.00]| 8800.00000 8800.00]| 7600.00000 7600.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE | | |
0117 805-78205 6.000 EACH | 600.00000 3600.00] 550.00000 3300.00] 450.00000 2700.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0118 805-78230 2.000 EACH | 900.00000 1800.00] 850.00000 1700.00] 770.00000 1540.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0119 805-78370 8.000 EACH | 130.00000 1040.00] 120.00000 960.00] 150.00000 1200.00
PEDESTRIAN PUSH BUTTON I | |
0120 805-78420 4.000 EACH | 250.00000 1000.00] 250.00000 1000.00] 230.00000 920.00
DISCONNECT HANGER I I |
0121 805-78445 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 600.00000 600.00
SIGNAL SERVICE I I |
0122 805-78467 52.000 LFT | 3.25000 169.00] 3.20000 166.40] 2.00000 104.00
SIGNAL CABLE, 3C 8GA. I I |
0123 805-78480 1133.000 LFT | 2.40000 2719.20] 2.00000 2266.00]| 1.00000 1133.00
SIGNAL CABLE, 3C 14GA. I I |
0124 805-78485 1403.000 LFT | 2.50000 3507.50] 2.40000 3367.20] 2.00000 2806.00
SIGNAL CABLE, 5C 14GA. I I |
0125 805-78490 435.000 LFT | 2.60000 1131.00] 2.60000 1131.00] 2.00000 870.00
SIGNAL CABLE, 7C 14GA. I I |
0126 805-78510 1564.000 LFT | 2.40000 3753.60] 2.10000 3284.40] 1.00000 1564.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0127 805-78746 1542.000 LFT | 4.50000 6939.00] 4.50000 6939.00]| 12.00000 18504.00
PREFORMED LOOP DETECTORS I I |
0128 805-78925 1.000 EACH | 600.00000 600.00] 550.00000 550.00] 920.00000 920.00
| | |

CONTROLLER CABINET FOUNDATION, P1



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720707
171 -18

ENGINEER"S ESTIMATE: $ 6,758,736.51 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -28746-A COUNTIES : SHELBY
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
I 4 ) 35-1357381 IC 5 ) 35-1212938 IC 6 ) 35-0918397
IDAVE O MARA CONTRACTOR |ATLAS EXCAVATING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0129 805-81032 4.000 EACH | 3900.00000 15600.00] 3650.00000 14600.00] 3600.00000 14400.00
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0130 805-96014 260.000 LFT | 3.50000 910.00] 6.00000 1560.00] 6.00000 1560.00
SAW CUT, FULL DEPTH I I |
0131 807-02191 1.000 EACH | 875.00000 875.00] 800.00000 800.00] 800.00000 800.00
HANDHOLE, LIGHTING I I |
0132 807-02193 10.000 EACH | 820.00000 8200.00] 850.00000 8500.00] 920.00000 9200.00
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | I |
8 FT. | | |
0133 807-03051 720.000 LFT | 0.25000 180.00] 0.20000 144.00] 1.00000 720.00
LIGHT CABLE, 1C 10GA. I I |
0134 807-04654 10.000 EACH | 149500000 14950.00] 145000000 14500.00] 1300.00000 13000.00
LIGHT POLE ,30 FT. E.M.H., 6.0 FT. MAST | | |
ARM, I I [
0135 807-07580 1040.000 LFT | 5.75000 5980.00]| 5.50000 5720.00] 8.00000 8320.00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I | |
0136 807-86620 10.000 EACH | 250.00000 2500.00] 220.00000 2200.00] 240.00000 2400.00
LUMINAIRE, ROADWAY, HIGH PRESSURE I I |
SODIUM, 400 WATT I I |
0137 807-86805 3.000 EACH | 249500000 7485.00] 2450.00000 7350.00] 2300.00000 6900.00
SERVICE POINT, 1 I | |
0138 807-86910 10.000 EACH | 30.00000 300.00] 27.50000 275.00] 35.00000 350.00
CONNECTOR KIT, UNFUSED I I |
0139 807-86915 10.000 EACH | 30.00000 300.00] 28.00000 280.00] 35.00000 350.00
CONNECTOR KIT, FUSED I | |
0140 807-86920 18.000 EACH | 17.00000 306.00] 16.00000 288.00] 11.00000 198.00
MULTIPLE COMPRESSION FITTING, I I |
NON-WATERPROOFED I I |
0141 807-86925 4.000 EACH | 19.00000 76.00] 18.50000 74.00] 53.00000 212.00
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED I I |
0142 807-86930 20.000 EACH | 15.00000 300.00] 14.00000 280.00] 11.00000 220.00
INSULATION LINK, NONWATERPROOFED I | |
0143 807-86935 4.000 EACH | 25.00000 100.00] 2400000 96.00] 53.00000 212.00
INSULATION LINK, WATERPROOFED I I |
0144 808-06703 1531.000 LFT | 0.40000 612.40] 0.35000 535.85] 1.00000 1531.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0145 808-06713 303.000 LFT | 3.65000 1105.95] 3.30000 999.90] 2.00000 606.00
| | |

LINE, PAINT, SOLID, WHITE, 4 IN.



ENGINEER"S ESTIMATE: $ 6,758,736.51
CALL ORDER : 171
LETTING DATE : 02/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28746-A

: GREENFIELD DISTRICT

ROUTE :

COUNTIES : SHELBY

DATE :
PAGE :

03720707
171 -19

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0146 808-06716 1040.000 LFT
LINE, REMOVE

0147 808-75240 1901.000 LFT
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0148 808-75245 16564.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0149 808-75297 191.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0150 808-75300 853.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 6 IN.

0151 808-75320
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0152 808-75325 36.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

SECTION TOTALS

CONTRACT TOTALS

39.000 EACH

( 4 ) 35-1357381
DAVE O“MARA CONTRACTOR

0.65000

0.40000

0.35000

5.00000

1.50000

89.00000

125.00000

IC 5 ) 35-1212938 |

|ATLAS EXCAVATING INC |

I |
AMOUNT|  UNIT PRICE AMOUNT]|
676.00] 0.55000 572.00]
I |
760.40] 0.35000 665.35]
| |

I |
5797.40] 0.31000 5134.84]
| |

| |
955.00] 4.60000 878.60]
I |

| |
1279.50] 1.15000 980.95]
I |

I |
3471.00] 79.00000 3081.00]
| |

I |
4500.00] 115.00000 4140.00]
| |

| |
4,974,290.58] $ 5,129,064.20]
4,974,290.58] $ 5,129,064.20]

(
R

6 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

1.00000

1.00000

1.00000

6.00000

2.00000

110.00000

150.00000

AMOUN

1146.

1706.

4290.

5400.

5,595,985.

5,595,985.

T

.00

.00

.00

00

00

00

00

00

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 181 -1
VENDOR RANKING

CALL ORDER : 181 CONTRACT ID : R -28851-A COUNTIES : BROWN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 07/20/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600349
0600350
0600351
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2097364 INDIANA RELINE INC $ 397,218.40 100.0000%

2 35-1526557 MIDWEST MOLE, INC. $ 435,758.00 109.7024%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 181 -2
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $ 532,955.31 ROUTE : 46
CALL ORDER : 181 CONTRACT ID : R -28851-A COUNTIES : BROWN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-2097364 IC 2 ) 35-1526557 1C )
| INDIANA RELINE INC IMIDWEST MOLE, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PIPE LINING
| | |
0001 105-06845 LUMP | 5000.00000 5000.00] 1000.00000 1000.00]
CONSTRUCTION ENGINEERING I | |
0002 105-07038 6.000 MOS | 150000000 9000.00]| 475.00000 2850.00]
FIELD OFFICE, A I I |
0003 110-01001 LUMP |  10000.00000 10000.00] 2000.00000 2000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0004 201-52370 LUMP | 4800.00000 4800.00] 8000.00000 8000.00]|
CLEARING RIGHT OF WAY I I |
0005 616-02320 335.000 SYS | 8.00000 2680.00] 6.00000 2010.00]
GEOTEXTILES I | |
0006 616-05688 106.000 TON | 60.00000 6360.00] 80.00000 8480.00]
RIPRAP, CLASS 1 I I |
0007 616-06405 30.000 TON | 50.00000 1500.00] 4500000 1350.00]
RIPRAP, REVETMENT I | |
0008 725-06859 165.000 LFT | 210.80000 34782.00] 241.00000 39765.00]
PIPE LINER, THERMOPLASTIC, 48 IN. I I |
0009 725-06873 224.000 LFT | 310.00000 69440.00] 317.00000 71008.00]
PIPE LINER, THERMOPLASTIC, 54 IN. | | |
0010 725-06875 95.000 LFT | 460.00000 43700.00] 579.00000 55005.00]
PIPE LINER, THERMOPLASTIC, 66 IN. I I |
0011 725-06876 102.000 LFT | 609.40000 62158.80] 675.00000 68850.00]
PIPE LINER, THERMOPLASTIC, 72 IN. I I |
0012 725-09032 120.000 LFT | 502.98000 60357.60] 700.00000 84000.00]
PIPE LINER, THERMOPLASTIC, 28 SFT. I I |
0013 725-09033 110.000 LFT | 668.00000 73480.00] 758.00000 83380.00]
PIPE LINER, THERMOPLASTIC, 31 SFT. I I |
0014 801-06640 24.000 EACH | 165.00000 3960.00] 190.00000 4560.00]
CONSTRUCTION SIGN, A I I |
0015 801-06775 LUMP |  10000.00000 10000.00] 3500.00000 3500.00]
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 397,218.40] $ 435,758.00] $
—————————————————————————————————————————— By
|




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : WAYNE

PROJECT(S)

: 07051465

99,121.00
127,726.80
162,456.00

DATE : 03/20/07
PAGE : 191 -1

% OVER
LOW BID

100.0000%
128.8595%
163.8967%

CALL ORDER 191 CONTRACT ID : R -29043-A
LETTING DATE : 02/07/07 10:00 AM DISTRICT 63
CONTRACT TIME : 05/30/09 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1473652 SLUSSER™S GREEN THUMB, INC.

2 35-1917122 FIRST CLASS LANDSCAPING INC.

3 35-1817574 YARDBERRY LANDSCAPE

4  35-1990156 EARTH IMAGES, INC.

226,503.60

228.5122%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 191 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  145,195.81 ROUTE :
CALL ORDER  : 191 CONTRACT ID : R -29043-A COUNTIES : WAYNE
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1473652 IC 2 ) 35-1917122 IC 3 ) 35-1817574
ISLUSSER™S GREEN THUMB, INC. |FIRST CLASS LANDSCAPING INC. |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BEAUTIFICATION/WILDFLOWERS
| | |
0001 105-06845 LUMP | 2725.00000 2725.00]  11656.00000 11656.00] 4500.00000 4500.00
CONSTRUCTION ENGINEERING I | |
0002 110-01001 LUMP |  21815.00000 21815.00] 6200.00000 6200.00] 6800.00000 6800.00
MOBILIZATION AND DEMOBILIZATION I I |
0003 621-06545 2.600 TON | 1010.00000 2626.00] 1923.00000 4999.80] 650.00000 1690.00
FERTILIZER I | |
0004 622-03761 523.000 LBS | 85.50000 44716.50] 131.00000 68513.00] 204.00000 106692.00
SEED MIXTURE NO. 1 I I |
0005 622-03762 121.000 LBS | 102.00000 12342.00] 128.00000 15488.00] 219.00000 26499.00
SEED MIXTURE NO. 2 I | |
0006 622-52436 12.000 EACH | 35.00000 420.00] 65.00000 780.00] 55.00000 660.00
SIGN, DO NOT MOW OR SPRAY I I |
0007 624-92647 11.700 ACRE | 945.00000 11056.50] 1300.00000 15210.00] 950.00000 11115.00
HERBICIDE TREATMENT I | |
0008 801-06640 8.000 EACH | 350.00000 2800.00] 250.00000 2000.00] 400.00000 3200.00
CONSTRUCTION SIGN, A I I |
0009 802-04893 20.000 EACH | 31.00000 620.00] 144.00000 2880.00] 65.00000 1300.00
REFERENCE POST I | |
SECTION TOTALS I $ 99,121.00] $ 127,726.80] $ 162,456.00
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 99,121.00] $ 127,726.80] $ 162,456.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 191 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  145,195.81 ROUTE :
CALL ORDER  : 191 CONTRACT ID : R -29043-A COUNTIES : WAYNE
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1990156 1C ) 1C )
|EARTH IMAGES, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  BEAUTIFICATION/WILDFLOWERS
| | |
0001 105-06845 LUMP | 6000.00000 6000.00] |
CONSTRUCTION ENGINEERING I I |
0002 110-01001 LUMP | 7500.00000 7500.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0003 621-06545 2.600 TON | 585.00000 1521.00] |
FERTILIZER I I |
0004 622-03761 523.000 LBS | 281.00000 146963.00] |
SEED MIXTURE NO. 1 I I |
0005 622-03762 121.000 LBS | 355.00000 42955_00] |
SEED MIXTURE NO. 2 I I |
0006 622-52436 12.000 EACH | 45_00000 540.00] |
SIGN, DO NOT MOW OR SPRAY I I |
0007 624-92647 11.700 ACRE | 838.00000 9804.60]| |
HERBICIDE TREATMENT I I |
0008 801-06640 8.000 EACH | 1290.00000 10320.00] |
CONSTRUCTION SIGN, A I I |
0009 802-04893 20.000 EACH | 45_00000 900.00] |
REFERENCE POST I I |
SECTION TOTALS I $ 226,503.60] $ | $
------------------------------------------ A
|

CONTRACT TOTALS $ 226,503.60] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 201 -1
VENDOR RANKING

CALL ORDER 201 CONTRACT ID : R -29238-A COUNTIES : SPENCER
LETTING DATE : 02/07/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 07/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600698
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-0958970 LUTGRING BROTHERS INC $ 31,250.00 100.0000%
2  35-2103617 BRYAN™S HAULING & EXCAVATING $ 32,500.00 104.0000%
3  35-1874009 HAUER EXCAVATING $ 38,250.00 122.4000%
4  35-1582525 AIGNER, JERRY CONSTRUCTION $ 54,694.00 175.0208%
5 20-1493057 BOYD & SONS EXCAVATING LLC $ 59,490.00 190.3680%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720707
201 -2

ENGINEER"S ESTIMATE: $  53,000.00 ROUTE : 231
CALL ORDER  : 201 CONTRACT ID : R -29238-A COUNTIES : SPENCER
LETTING DATE : 02/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-0958970 IC 2 ) 35-2103617 3 ) 35-1874009
ILUTGRING BROTHERS INC IBRYAN"S HAULING & EXCAVATING |HAUER EXCAVATING
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 202-03000 LUMP | 2250.00000 2250.00] 1000.00000 1000.00] 1500.00000 1500.00
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | | |
11 | | |
0002 202-03000 LUMP |  13500.00000 13500.00]  10000.00000 10000.00]  12000.00000 12000.00
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | I |
13 | | |
0003 202-03000 LUMP | 100000000 1000.00] 500.00000 500.00] 800.00000 800.00
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | I |
18 I | |
0004 202-03000 LUMP | 1000.00000 1000.00] 500.00000 500.00] 800.00000 800.00
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | I |
19 | | |
0005 202-03000 LUMP |  13500.00000 13500.00]  20500.00000 20500.00]  23150.00000 23150.00
HOUSES AND BUILDINGS, REMOVE ,PARCEL 8 | | I
SECTION TOTALS I $ 31,250.00] $ 32,500.00] $ 38,250.00
—————————————————————————————————————————— S
CONTRACT TOTALS I $ 31,250.00] $ 32,500.00] $ 38,250.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 201 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  53,000.00 ROUTE : 231
CALL ORDER  : 201 CONTRACT ID : R -29238-A COUNTIES : SPENCER
LETTING DATE : 02/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1582525 IC 5 ) 20-1493057 |
IAIGNER, JERRY CONSTRUCTION  |BOYD & SONS EXCAVATING LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] AMOUNT
—————————————————————————————————————————— -
SECTION 0001  DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 202-03000 LUMP | 3500.00000 3500.00] 13982.00000 13982.00]
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | | |
11 | | |
0002 202-03000 LUMP |  32194.00000 32194.00] 17068.00000 17068.00]
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | | |
13 | | |
0003 202-03000 LUMP | 150000000 1500.00] 2845.00000 2845.00]
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | | |
18 | | |
0004 202-03000 LUMP | 1500.00000 1500.00] 2845.00000 2845.00]
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | I I
19 | | |
0005 202-03000 LUMP |  16000.00000 16000.00]  22750.00000 22750.00]
HOUSES AND BUILDINGS, REMOVE ,PARCEL 8 | | |
SECTION TOTALS I $ 54,694.00] $ 59,490.00]
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 54,694.00] $ 59,490.00]




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

231 CONTRACT ID : RS-28830-A
02/07/07 10:00 AM DISTRICT : 65

CONTRACT TIME : 06/29/07 COMPLETION DATE

COUNTIES : MORGAN

PROJECT(S)

- 0600273

DATE :
PAGE :

%

03720707
231 -1

OVER

LOW BID

-0000%
-9697%
.8227%
.2063%
-4730%
. 7556%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1357381 DAVE O"MARA CONTRACTOR
2 35-1418333 ROGERS GROUP, INC.
3 31-4351261 SHELLY & SANDS INC
4  35-1139301 E & B PAVING INC
5 35-1917625 MILESTONE CONTRACTORS, L.P.
6 35-1151771 CALUMET ASPHALT PAVING CO. INC
7 35-0918397 RIETH RILEY CONSTRUCTION

.1441%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720707
231 -2

ENGINEER"S ESTIMATE: $  724,989.84 ROUTE : SR 39
CALL ORDER 231 CONTRACT ID : RS-28830-A COUNTIES : MORGAN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 | 3 ) 31-4351261
|DAVE O~ MARA CONTRACTOR |ROGERS GROUP, |SHELLY & SANDS
LINE NO 7/ ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 1650.00000 1650.00] 3000.00000 3000.00] 2500.00000 2500.00
CONSTRUCTION ENGINEERING | | |
0002 105-07039 6.000 MOS | 1650.00000 9900.00] 750.00000 4500.00] 2000.00000 12000.00
FIELD OFFICE, B | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 24500.00000 24500.00] 28000.00000 28000.00] 32000.00000 32000.00
MOBILIZATION AND DEMOBILIZATION | | |
0007 303-01180 500.000 TON | 17.50000 8750.00] 27.50000 13750.00] 26.00000 13000.00
COMPACTED AGGREGATE, NO. 53 | | |
0008 304-07491 100.000 TON | 125.00000 12500.00] 200.00000 20000.00] 175.00000 17500.00
HVMA PATCHING, TYPE C | | |
0009 306-08033 63789.440 SYS | 0.45000 28705.25] 0.50000 31894.72] 1.00000 63789.44
MILLING, ASPHALT, 1 IN. | | |
0010 306-08043 1200.000 SYS | 1.75000 2100.00] 3.50000 4200.00] 2.00000 2400.00
MILLING, TRANSITION | | |
0011 306-08432 8700.000 SYS | 1.75000 15225.00] 3.00000 26100.00] 1.50000 13050.00
MILLING, APPROACH | | |
0012 401-07328 1054.000 TON | 57.00000 60078.00] 64 .25000 67719.50] 66.00000 69564 .00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm , | | |
QC/QA-HMA for Shoulders >4 ft. | | |
0013 401-07328 4300.000 TON | 55.50000 238650.00] 54.75000 235425.00] 57.00000 245100.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm , | | |
QC/QA-HMA for mainline | | |
0014 402-07452 100.000 TON | 70.00000 7000.00] 95.00000 9500.00] 65.00000 6500.00
HVMA, TYPE C, WEDGE AND LEVEL | | |
0015 406-05520 22.000 TON | 230.00000 5060.00] 200.00000 4400.00] 200.00000 4400.00
ASPHALT FOR TACK COAT | | |
0016 610-07488 720.000 TON | 75.50000 54360.00] 85.50000 61560.00] 125.00000 90000.00
HVMA FOR APPROACHES, TYPE C | | |
0017 720-44000 15.000 EACH | 200.00000 3000.00] 425.00000 6375.00] 600.00000 9000.00
| | |

CASTING, ADJUST TO GRADE



LINE, THERMOPLASTIC, SOLID, YELLOW, 4

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 231 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  724,989.84 ROUTE : SR 39
CALL ORDER : 231 CONTRACT ID : RS-28830-A COUNTIES : MORGAN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 IC 3 ) 31-4351261
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 801-06203 1450.000 LFT | 0.50000 725.00] 0.70000 1015.00] 0.65000 942.50
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0019 801-06207 1450.000 LFT | 1.10000 1595.00] 3.50000 5075.00]| 1.50000 2175.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0020 801-06216 156.000 LFT | 5.00000 780.00] 3.50000 546.00] 9.40000 1466.40
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
24 IN. I I |
0021 801-06218 156.000 LFT | 10.00000 1560.00] 8.50000 1326.00] 12.90000 2012.40
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. I I |
0022 801-06640 33.000 EACH | 150.00000 4950.00] 150.00000 4950.00] 148.00000 4884.00
CONSTRUCTION SIGN, A I | |
0023 801-06710 10.000 DAY | 30.00000 300.00] 25.00000 250.00] 58.10000 581.00
FLASHING ARROW SIGN I I |
0024 801-06775 LUMP |  30000.00000 30000.00]  25500.00000 25500.00]  21500.00000 21500.00
MAINTAINING TRAFFIC I | |
0025 805-02503 4750.000 LFT | 0.40000 1900.00] 0.36000 1710.00] 0.32000 1520.00
CABLE, ROADWAY LOOP, 1C 14GA. I I |
0026 805-78510 475.000 LFT | 0.85000 403.75] 0.80000 380.00] 0.95000 451_25
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0027 805-78795 1550.000 LFT | 7.00000 10850.00] 6.60000 10230.00] 6.00000 9300.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0028 805-92951 11.000 EACH | 125.00000 1375.00] 120.00000 1320.00] 130.00000 1430.00
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0029 808-04298 2.000 EACH | 500.00000 1000.00] 395.00000 790.00] 450.00000 900.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | I |
WORD (RR) I I |
0030 808-06701 250.000 LFT | 0.40000 100.00] 0.50000 125.00] 0.31000 77.50
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. | | |
0031 808-06703 29250.000 LFT | 0.40000 11700.00] 0.30000 8775.00] 0.31000 9067.50
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0032 808-75240 6400.000 LFT | 0.40000 2560.00] 0.35000 2240.00] 0.31000 1984.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0033 808-75245 13450.000 LFT | 0.40000 5380.00]| 0.30000 4035.00] 0.31000 4169.50
| | |
| | |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 231 -4
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 724,989.84 ROUTE : SR 39
CALL ORDER : 231 CONTRACT ID : RS-28830-A COUNTIES : MORGAN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 1IC 3 ) 31-4351261
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |SHELLY & SANDS INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0034 808-75297 156.000 LFT | 5.00000 780.00] 4.90000 764.40] 6.25000 975.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0035 808-75320 10.000 EACH | 70.00000 700.00] 82.00000 820.00] 127.00000 1270.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0036 808-75325 5.000 EACH | 100.00000 500.00] 120.00000 600.00] 182.00000 910.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |
SECTION TOTALS I $ 548,640.00| $ 586,878.62| $ 646,422.49
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 548,640.00] $ 586,878.62] $ 646,422.49




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 231 -5
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  724,989.84 ROUTE : SR 39
CALL ORDER : 231 CONTRACT ID : RS-28830-A COUNTIES : MORGAN
LETTING DATE : 02/07/07 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1139301 IC 5 ) 35-1917625 IC 6 ) 35-1151771
IE & B PAVING INC IMILESTONE CONTRACTORS, L.P. [CALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 1800.00000 1800.00 2050.00000 2050.00 1400.00000 1400.00
CONSTRUCTION ENGINEERING

0002 105-07039 6.000 MOS 2500.00000 15000.00 2400.00000 14400.00 2000.00000 12000.00
FIELD OFFICE, B

0003 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP 33000.00000 33000.00 33500.00000 33500.00 34222.00000 34222.00
MOBILIZATION AND DEMOBILIZATION

0007 303-01180 500.000 TON 36.00000 18000.00 32.00000 16000.00 25.00000 12500.00

COMPACTED AGGREGATE, NO. 53
0008 304-07491 100.000 TON
HMA PATCHING, TYPE C

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

I 165.00000 16500.00] 120.00000 12000.00]
| | |

0009 306-08033 63789.440 SYS | 0.70000 44652.61| 0.80000 51031.55| 0.80000 51031.55
| I I
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
I I I

130.00000 13000.00

MILLING, ASPHALT, 1 IN.

0010 306-08043 1200.000 SYS 0.70000 840.00 1.50000 1800.00 2.15000 2580.00
MILLING, TRANSITION

0011 306-08432 8700.000 SYS 3.00000 26100.00 2.30000 20010.00 3.90000 33930.00
MILLING, APPROACH

0012 401-07328 1054.000 TON 70.00000 73780.00 75.00000 79050.00 79.00000 83266.00

QC/QA-HMA, 3, 70, SURFACE, 9.5 mm ,
QC/QA-HMA for Shoulders >4 ft.

0013 401-07328 4300.000 TON 61.00000 262300.00 62.00000 266600.00 65.00000 279500.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm ,
QC/QA-HMA for mainline

0014 402-07452 100.000 TON 75.00000 7500.00 66.00000 6600.00 100.00000 10000.00
HMA, TYPE C, WEDGE AND LEVEL

0015 406-05520 22.000 TON 325.00000 7150.00 325.00000 7150.00 200.00000 4400.00
ASPHALT FOR TACK COAT

0016 610-07488 720.000 TON 120.00000 86400.00 118.00000 84960.00 100.00000 72000.00
HMA FOR APPROACHES, TYPE C

0017 720-44000 15.000 EACH 550.00000 8250.00 365.00000 5475.00 450.00000 6750.00

CASTING, ADJUST TO GRADE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 231 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 724,989.84 ROUTE : SR 39
CALL ORDER 231 CONTRACT ID : RS-28830-A COUNTIES : MORGAN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE :

( 4 ) 35-1139301
E

IC 5 ) 35-1917625
& B PAVING INC IM
|

IC 6 ) 35-1151771
ILESTONE CONTRACTORS, L.P. |C
|

ALUMET ASPHALT PAVING CO. IN
LINE NO /7 ITEM CODE / ALT

|
|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0018 801-06203 1450.000 LFT | 1.00000 1450.00] 0.70000 1015.00] 0.44000 638.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |

0019 801-06207 1450.000 LFT | 1.95000 2827.50] 0.80000 1160.00] 0.84000 1218.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |

0020 801-06216 156.000 LFT | 5.00000 780.00] 1.10000 171.60] 4.84000 755.04
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
24 IN. I I |

0021 801-06218 156.000 LFT | 5.00000 780.00] 4.50000 702.00] 4.84000 755.04
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. I I |

0022 801-06640 33.000 EACH | 140.00000 4620.00] 147.00000 4851.00] 140.00000 4620.00
CONSTRUCTION SIGN, A I | |

0023 801-06710 10.000 DAY | 65.00000 650.00]| 60.00000 600.00] 55.00000 550.00
FLASHING ARROW SIGN I I |

0024 801-06775 LUMP |  16888.43000 16888.43]  30282.85000 30282.85]  29112.00000 29112.00
MAINTAINING TRAFFIC I | |

0025 805-02503 4750.000 LFT | 0.30000 1425.00] 0.32000 1520.00] 0.30000 142500
CABLE, ROADWAY LOOP, 1C 14GA. I I |

0026 805-78510 475.000 LFT | 0.90000 427.50] 1.00000 475_00] 0.90000 427.50
SIGNAL CABLE, 2C 16GA., SHIELDED I | |

0027 805-78795 1550.000 LFT | 5.75000 8912.50] 6.50000 10075.00] 5.75000 8912.50
SAW CUT FOR ROADWAY LOOP AND SEALER I I |

0028 805-92951 11.000 EACH | 120.00000 1320.00] 130.00000 1430.00] 120.00000 1320.00
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |

0029 808-04298 2.000 EACH | 425.00000 850.00] 450.00000 900.00] 425.00000 850.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | I |
WORD (RR) I I |

0030 808-06701 250.000 LFT | 0.29000 72.50] 0.30000 75.00] 0.29000 72.50
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. | | |

0031 808-06703 29250.000 LFT | 0.29000 8482 .50 0.30000 8775.00] 0.29000 8482 .50
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |

0032 808-75240 6400.000 LFT | 0.29000 1856.00] 0.30000 1920.00] 0.29000 1856.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |

0033 808-75245 13450.000 LFT | 0.29000 3900.50] 0.30000 4035.00] 0.29000 3900.50
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $
CALL ORDER 231
LETTING DATE : 02/07/07 10:00 AM

724,989.84
CONTRACT ID : RS-28830-A
DISTRICT : SEYMOUR DISTRICT

SET-ASIDE :

ROUTE :
COUNTIES :

SR 39
MORGAN

DATE :
PAGE :

03720707
231 -7

( 4 ) 35-1139301
E

IC
& B PAVING INC IM
I

LINE NO /7 ITEM CODE / ALT

5 ) 35-1917625

|
ILESTONE CONTRACTORS, L.P. |
|

6 ) 35-1151771
ALUMET ASPHALT PAVING CO. IN

UNIT PRICE

5.91000

120.00000

172.00000

AMOUNT

1200.00

860.00

684,459.09

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0034 808-75297 156.000 LFT | 5.91000 921.96] 6.50000 1014.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0035 808-75320 10.000 EACH | 120.00000 1200.00] 134.00000 1340.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0036 808-75325 5.000 EACH | 172.00000 860.00] 193.00000 965.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I | |
SECTION TOTALS I $ 659,500.00]| $ 671,936.00]
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 659,500.00] $ 671,936.00]

$

684,459.09




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 231 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  724,989.84 ROUTE : SR 39
CALL ORDER 231 CONTRACT ID : RS-28830-A COUNTIES : MORGAN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 7 ) 35-0918397 1( ) 1C )
|RIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
SECTION 0001  ASPHALT RESURFACE
| I |
0001 105-06845 LUMP | 1500.00000 1500.00] |
CONSTRUCTION ENGINEERING | | |
0002 105-07039 6.000 MOS | 2150.00000 12900.00] |
FIELD OFFICE, B | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 24000.00000 24000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0007 303-01180 500.000 TON | 27.00000 13500.00] |
COMPACTED AGGREGATE, NO. 53 | | |
0008 304-07491 100.000 TON | 145.00000 14500.00] |
HVMA PATCHING, TYPE C | | |
0009 306-08033 63789.440 SYS | 0.90000 57410.50] |
MILLING, ASPHALT, 1 IN. | | |
0010 306-08043 1200.000 SYS | 3.50000 4200.00] |
MILLING, TRANSITION | | |
0011 306-08432 8700.000 SYS | 1.90000 16530.00] |
MILLING, APPROACH | | |
0012 401-07328 1054.000 TON | 72.00000 75888.00] |
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm , | | |
QC/QA-HMA for Shoulders >4 ft. | | |
0013 401-07328 4300.000 TON | 72.00000 309600.00] |
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm , | | |
QC/QA-HMA for mainline | | |
0014 402-07452 100.000 TON | 50.00000 5000.00] |
HVMA, TYPE C, WEDGE AND LEVEL | | |
0015 406-05520 22.000 TON | 300.00000 6600.00] |
ASPHALT FOR TACK COAT | | |
0016 610-07488 720.000 TON | 110.00000 79200.00] |
HVMA FOR APPROACHES, TYPE C | | |
0017 720-44000 15.000 EACH | 320.00000 4800.00] |
I I |

CASTING, ADJUST TO GRADE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 231 -9
TABULATION OF BIDS

LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

ENGINEER"S ESTIMATE: $  724,989.84 ROUTE : SR 39
CALL ORDER : 231 CONTRACT ID : RS-28830-A COUNTIES : MORGAN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 7 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 801-06203 1450.000 LFT | 0.25000 362.50] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0019 801-06207 1450.000 LFT | 3.60000 5220.00]| |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0020 801-06216 156.000 LFT | 0.25000 39.00] |
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
24 IN. I I |
0021 801-06218 156.000 LFT | 1.70000 265.20] |
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. I I |
0022 801-06640 33.000 EACH | 150.00000 4950.00] |
CONSTRUCTION SIGN, A I | |
0023 801-06710 10.000 DAY | 55.00000 550.00] |
FLASHING ARROW SIGN I I |
0024 801-06775 LUMP |  25500.00000 25500.00] |
MAINTAINING TRAFFIC I | |
0025 805-02503 4750.000 LFT | 0.25000 1187.50] |
CABLE, ROADWAY LOOP, 1C 14GA. I I |
0026 805-78510 475.000 LFT | 3.10000 1472.50] |
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0027 805-78795 1550.000 LFT | 7.25000 11237.50] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0028 805-92951 11.000 EACH | 210.00000 2310.00] |
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0029 808-04298 2.000 EACH | 450.00000 900.00] |
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | I |
WORD (RR) I I |
0030 808-06701 250.000 LFT | 0.30000 75.00] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. | | |
0031 808-06703 29250.000 LFT | 0.30000 8775.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0032 808-75240 6400.000 LFT | 0.30000 1920.00] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0033 808-75245 13450.000 LFT | 0.30000 4035.00]| |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 231 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  724,989.84 ROUTE : SR 39
CALL ORDER : 231 CONTRACT ID : RS-28830-A COUNTIES : MORGAN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 7 ) 35-0918397 | ) l )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0034 808-75297 156.000 LFT | 6.30000 982.80] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0035 808-75320 10.000 EACH | 125.00000 1250.00] |
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0036 808-75325 5.000 EACH | 180.00000 900.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I | |
SECTION TOTALS I $ 697,563.50] $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 697,563.50] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : FRANKLIN

PROJECT(S)

: 9924011

DATE :
PAGE :

%

03720707
261 -1

OVER

LOW BID

-0000%
.4788%
.2057%
-1999%
-3419%
.3705%
.7840%

CALL ORDER : 261 CONTRACT ID : B -27147-A
LETTING DATE : 02/07/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 08/11/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1917625 MILESTONE CONTRACTORS, L.P.

2 35-1549010 MCALISTER EXCAVATING CO

3 35-1151771 CALUMET ASPHALT PAVING CO. INC

4  31-1323837 SUNESIS CONSTRUCTION COMPANY

5 35-1357381 DAVE O"MARA CONTRACTOR

6 35-1128289 BEATY CONSTRUCTION INC

7 35-1385672 FORCE CONSTRUCTION CO. INC.

8 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC.

R R R R R R

1.350.000.

-6369%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720707
261 -2

ENGINEER"S ESTIMATE: $ 1,461,451.48 ROUTE :
CALL ORDER  : 261 CONTRACT ID : B -27147-A COUNTIES : FRANKLIN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1549010 IC 3 ) 35-1151771
IMILESTONE CONTRACTORS, L.P. |MCALISTER EXCAVATING CO |CALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  13000.00000 13000.00]  12000.00000 12000.00]  40000.00000 40000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 9.000 MOS | 160000000 14400.00] 2000.00000 18000.00] 2000.00000 18000.00
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  42500.00000 42500.00]  44000.00000 44000.00]  48500.00000 48500.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  25500.00000 25500.00]  18000.00000 18000.00]  35000.00000 35000.00
CLEARING RIGHT OF WAY I I |
0007 202-51330 LUMP |  16643.88000 16643.88]  18000.00000 18000.00]  15000.00000 15000.00
PRESENT STRUCTURE, REMOVE I I |
0008 202-96151 LUMP | 6500.00000 6500.00] 8500.00000 8500.00] 3000.00000 3000.00
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0009 203-02000 29944.000 CYS | 5.20000 155708.80] 8.00000 239552.00] 8.00000 239552.00
EXCAVATION, COMMON I | |
0010 205-06931 92.000 TON | 45_00000 4140.00] 20.00000 1840.00] 30.00000 2760.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0011 205-06932 45.000 LFT | 8.00000 360.00] 8.00000 360.00] 7.00000 315.00
TEMPORARY CHECK DAM, STRAW BALES I | |
0012 205-06937 1275.000 LFT | 1.60000 2040.00] 2.25000 2868.75] 1.35000 1721.25
TEMPORARY SILT FENCE I I |
0013 207-08266 2550.000 SYS | 12.00000 30600.00] 6.50000 16575.00] 7.00000 17850.00
SUBGRADE TREATMENT, TYPE 111 I | |
0014 211-06467 59.300 CYS | 100.00000 5930.00] 58.00000 3439.40] 93.00000 5514.90
AGGREGATE FOR END BENT BACKFILL I I |
0015 211-07454 25.000 CYS | 21.00000 525.00] 2400000 600.00] 16.50000 412_50
STRUCTURE BACKFILL I | |
0016 301-07448 1722.000 TON | 20.00000 34440.00] 18.50000 31857.00] 17.00000 29274.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 303-07449 132.000 TON | 47 .00000 6204.00] 30.00000 3960.00] 41.00000 5412.00
COMPACTED AGGREGATE, NO. 73 I | |
0018 402-07432 346.000 TON | 82.00000 28372.00] 73.00000 25258.00] 65.00000 22490.00
| | |

HMA SURFACE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720707
261 -3

ENGINEER"S ESTIMATE: $ 1,461,451.48 ROUTE :
CALL ORDER  : 261 CONTRACT ID : B -27147-A COUNTIES : FRANKLIN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
I 1 ) 35-1917625 IC 2 ) 35-1549010 | 3 ) 35-1151771
IMILESTONE CONTRACTORS, L.P. |MCALISTER EXCAVATING CO |CALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 402-07435 558.000 TON | 65.00000 36270.00] 58.00000 32364.00] 59.00000 32922.00
HMA INTERMEDIATE, TYPE A I I |
0020 406-05521 4185.000 SYS | 0.10000 418.50] 0.12000 502.20] 0.08000 334.80
ASPHALT FOR TACK COAT I I |
0021 601-02103 34.700 LFT | 30.00000 1041.00] 22.00000 763.40] 20.00000 694.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | I |
IN. SPACING I I |
0022 601-06037 4.000 EACH | 765.00000 3060.00] 830.50000 3322.00] 755.00000 3020.00
GUARDRAIL END TREATMENT, 1 I | |
0023 601-06374 4.000 EACH | 615.00000 2460.00] 798.00000 3192.00] 725.00000 2900.00
GUARDRAIL TRANSITION, TGS-1 I I |
0024 601-99105 240.200 LFT | 18.00000 4323.60]| 17.00000 4083.40] 15.50000 3723.10
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0025 603-04622 1.000 EACH | 1350.00000 1350.00] 2557.50000 2557.50] 2325.00000 2325.00
FENCE GATE, FARM FIELD, 47 IN. X 32 FT. | I |
0026 603-06040 640.000 LFT | 7.00000 4480.00] 8.00000 5120.00] 7.10000 454400
FENCE, FARM FIELD, 47 IN. I | |
0027 604-04927 80.000 LFT | 60.00000 4800.00] 50.00000 4000.00] 50.00000 4000.00
CONCRETE I I |
0028 609-06257 178.400 SYS | 70.00000 12488.00] 55_00000 9812.00] 55_00000 9812.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | | |
IN. | | |
0029 615-06505 2.000 EACH | 600.00000 1200.00] 594.00000 1188.00] 600.00000 1200.00
MONUMENT, B I I |
0030 615-06510 1.000 EACH | 400.00000 400.00] 522.50000 522.50] 500.00000 500.00
MONUMENT, C I | |
0031 616-02320 2463.000 SYS | 2.00000 4926.00] 2.75000 6773.25] 2.25000 5541.75
GEOTEXTILES I I |
0032 616-05689 1850.000 TON | 27.00000 49950.00] 23.50000 43475.00] 30.00000 55500.00
RIPRAP, CLASS 2 I | |
0033 616-06405 385.000 TON | 22.00000 8470.00] 20.50000 7892.50] 22.00000 8470.00
RIPRAP, REVETMENT I I |
0034 621-01004 1.000 EACH | 500.00000 500.00] 650.00000 650.00] 500.00000 500.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0035 621-01743 253.000 LBS | 2.50000 632.50] 3.85000 974.05] 2.80000 708.40
SEED MIXTURE, GRASS, 2 I I |
0036 621-06545 2.000 TON | 475.00000 950.00] 600.00000 1200.00] 325.00000 650.00
| | |

FERTILIZER



ENGINEER™S ESTIMATE: $ 1,461,451.48

CALL ORDER : 261
LETTING DATE :

SET-ASIDE :

02/07/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID :

B -27147-A

: SEYMOUR DISTRICT

ROUTE :
COUNTIES :

DATE :
PAGE :

03720707
261 -4

FRANKL IN

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0037 621-06553 446.000 LBS
SEED MIXTURE, R

0038 621-06565 10.000 TON
MULCHING MATERIAL

0039 621-06567 3.000 KkGAL
WATER

0040 621-06574 721.000 SYS
SODDING

0041 622-52436 2.000 EACH
SIGN, DO NOT MOW OR SPRAY

0042 622-91786 380.000 EACH
SEEDLING

0043 622-98200 2.000 EACH
SIGN, DO NOT DISTURB

0044 701-02938 109.000 LFT
CORED HOLE IN ROCK, 24 IN.

0046 701-91792 10.000 EACH
PILE TIP, STEEL H

0047 702-90915 1.300 CYS
CONCRETE, A

0048 703-51032 29416.000 LBS

REINFORCING STEEL, EPOXY COATED

0049 704-51002 156.500 CYS
CONCRETE, C, SUPERSTRUCTURE

0050 706-06344 212.500 LFT
RAILING, TS-1

0051 707-05985 425.000 LFT
STRUCTURAL MEMBERS, CONCRETE I-BEAM, 1V
54 IN. X 20 IN.

0052 709-51821 LUMP
SURFACE SEAL

0053 715-05119 28.000 LFT
PIPE, TYPE 1, CIRCULAR, 15 IN.

0054 715-05121 104.000 LFT
PIPE, TYPE 1, CIRCULAR, 18 IN.

0055 715-05407 150.000 LFT
PIPE, END BENT DRAIN, 6 IN.

0056 715-46005 2.000 EACH

PIPE END SECTION, 15

IN.

( 1 ) 35-1917625 IC 2 ) 35-1549010 1IC 3 ) 35-1151771
MILESTONE CONTRACTORS, L.P. [MCALISTER EXCAVATING CO ICALUMET ASPHALT PAVING CO.
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI UNIT PRICE AMOUN
_______ 270000 1204201 3.15000  1404.901  2.70000 1204
350.00000 3500 ooI 475.00000 4750 ool 360.00000 3600
1.00000 3.ooI 1.00000 3.oo= 6.00000 18
3.00000 2163.00I 4.00000 2884.00: 3.00000 2163.
30.00000 eo.ool 34.00000 68.00: 30.00000 60.
8.00000 304o.ooI 6.75000 2565.00: 7.00000 2660.
30.00000 eo.ool 34.00000 68.00: 30.00000 60.
160.00000 1744o.ooI 125.00000 13625.00: 150.00000 16350.
95.00000 950.ooI 100.00000 1ooo.oo= 150.00000 1500.
4000.00000 5200.00I 500.00000 eso.ool 375.00000 487.
0.85000 25003.60I 0.85000 25003.60: 1.00000 29416.
650.00000 101725.00I 550.00000 86075.00: 565.00000 88422.
50.00000 10625.00I 57.00000 12112.50} 76.00000 16150.
190.00000 80750.00I 212.00000 901oo.oo= 225.00000 95625.
| |

1500.00000 1500.ooI 1800.00000 1800.00= 1470.00000 1470.
40.00000 1120.00I 50.00000 14oo.oo= 60.00000 1680.
30.00000 3120.ooI 55.00000 5720.oo= 30.00000 3120.
14.00000 2100.00I 11.00000 1650.00: 7.00000 1050.
650.00000 1300.00! 250.00000 500.00! 250.00000 500.

IN

T

.20

.00

.00

00

00

00

00

00

00

50

00

50

00

00

00

00

00

00

00



ENGINEER™S ESTIMATE: $ 1,461,451.48

CALL ORDER : 261
LETTING DATE :

SET-ASIDE :

02/07/07 10:00 AM

CONTRACT ID :
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

B -27147-A
: SEYMOUR DISTRICT

ROUTE :
COUNTIES :

FRANKL IN

DATE :
PAGE :

03720707
261 -5

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0057 715-46010 4.000
PIPE END SECTION, 18 IN.

0058 732-02744 2.000
GATE VALVE AND BOX, 6 IN.
0059 732-91738 1225.000
WATER MAIN, DUCTILE IRON, 6 IN.
0060 801-04308 6.000
ROAD CLOSURE SIGN ASSEMBLY

0061 801-06625 19.000
DETOUR ROUTE MARKER ASSEMBLY

0062 801-06640 6.000
CONSTRUCTION SIGN, A

0063 801-07118 72.000
BARRICADE, 111-A

0064 801-07119 72.000
BARRICADE, 111-B

0065 802-76025 25.000

SIGN, SHEET, ENCAPSULATED LENS WITH

LEGEND, 0.080 IN. THICKNESS

0066 802-76055 28.000
SIGN POST, A
0067 808-03631 3260.000

LINE, EPOXY, SOLID, WHITE, 4 IN.
0068 701-51195 160.000
PILE, STEEL H, HP 12 X 53
SECTION TOTALS

CONTRACT TOTALS

EACH

EACH

EACH

LFT

LFT

SFT

LFT

LFT

LFT

3 ) 35-1151771
ALUMET ASPHALT PAVING CO.

400.
190.
210.
19.
19.

16.

14.

UNIT PRICE

00000

00000

00000

00000

00000

00000

-80000

.00000

AMOUN

3610.
1260.
1368.
1368.

400.

392.
2608.
17600.
971,890.

971,890.

1 ) 35-1917625 IC 2 ) 35-1549010 I
ILESTONE CONTRACTORS, L.P. |MCALISTER EXCAVATING CO |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
_____ 675.00000  2700.00]  310.00000  1240.00]  300.00000 1200
750.00000 1500.00I 1000.00000 2000 ool
30.00000 36750.00I 23.00000 28175.00:
15500000 930.00I 504.00000 3024.oo=
125.00000 2375.ool 135.00000 2565.00:
15500000 930.00I 220.00000 1320.oo=
20.00000 144o.ooI 15.25000 1098.00:
19.00000 1368.00I 18.25000 1314.oo=
13.00000 325.ooI 21.00000 525.oo=
| |
8.89000 248.92I 10.00000 zso.ooi
0.40000 1304.ool 1.35000 4401.oo=
98.00000 15680.00I 63.00000 10080.00:
$ 851,000.00I 880,604.95:
___________ s esnooo.0ol s sso.coa9s| s o71.890

IN

T

.00

.00

.00

.00

00

00

00

00

00

00

00

00

90

90




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720707
261 -6

ENGINEER"S ESTIMATE: $ 1,461,451.48 ROUTE :
CALL ORDER  : 261 CONTRACT ID : B -27147-A COUNTIES : FRANKLIN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 31-1323837 5 ) 35-1357381 IC 6 ) 35-1128289
|SUNESIS CONSTRUCTION COMPANY |DAVE O MARA CONTRACTOR |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  25500.00000 25500.00]  13000.00000 13000.00]  12000.00000 12000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 9.000 MOS | 1600.00000 14400.00] 1600.00000 14400.00] 2075.00000 18675.00
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  45000.00000 45000.00]  49000.00000 49000.00]  52490.00000 52490.00
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP |  73000.00000 73000.00]  26500.00000 26500.00]  10500.00000 10500.00
CLEARING RIGHT OF WAY I I |
0007 202-51330 LUMP |  10000.00000 10000.00]  30000.00000 30000.00]  45879.83000 45879.83
PRESENT STRUCTURE, REMOVE I | |
0008 202-96151 LUMP |  10000.00000 10000.00]  10000.00000 10000.00]  25000.00000 25000.00
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0009 203-02000 29944.000 CYS | 7.30000 218591.20] 7.80000 233563.20] 8.25000 247038.00
EXCAVATION, COMMON | | |
0010 205-06931 92.000 TON | 30.00000 2760.00] 28.00000 2576.00] 76.25000 7015.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0011 205-06932 45.000 LFT | 6.35000 285.75] 10.50000 472_50] 19.25000 866.25
TEMPORARY CHECK DAM, STRAW BALES I I |
0012 205-06937 1275.000 LFT | 1.05000 1338.75] 1.80000 2295.00] 1.75000 2231.25
TEMPORARY SILT FENCE I I |
0013 207-08266 2550.000 SYS | 6.50000 16575.00] 7.00000 17850.00] 3.00000 7650.00
SUBGRADE TREATMENT, TYPE 111 I I |
0014 211-06467 59.300 CYS | 33.00000 1956.90] 70.00000 4151.00] 80.00000 474400
AGGREGATE FOR END BENT BACKFILL I I |
0015 211-07454 25.000 CYS | 45_00000 1125.00] 50.00000 1250.00] 55.00000 1375.00
STRUCTURE BACKFILL I I |
0016 301-07448 1722.000 TON | 23.40000 40294.80] 18.00000 30996.00] 2400000 41328.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 303-07449 132.000 TON | 50.00000 6600.00] 2400000 3168.00] 40.00000 5280.00
COMPACTED AGGREGATE, NO. 73 I I |
0018 402-07432 346.000 TON | 70.00000 24220.00] 67.00000 23182.00] 7400000 25604.00
| | |

HMA SURFACE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 261 -7

TABULATION OF BIDS

03720707

ENGINEER"S ESTIMATE: $ 1,461,451.48 ROUTE :
CALL ORDER  : 261 CONTRACT ID : B -27147-A COUNTIES : FRANKLIN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 31-1323837 5 ) 35-1357381 IC 6 ) 35-1128289
|SUNESIS CONSTRUCTION COMPANY |DAVE O MARA CONTRACTOR |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 402-07435 558.000 TON | 57.00000 31806.00] 5400000 30132.00] 60.00000 33480.00
HMA INTERMEDIATE, TYPE A I I |
0020 406-05521 4185.000 SYS | 0.15000 627.75] 0.10000 418.50] 0.11000 460.35
ASPHALT FOR TACK COAT I I |
0021 601-02103 34.700 LFT | 25.00000 867.50] 21.00000 728.70] 20.00000 694.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | I |
IN. SPACING I I |
0022 601-06037 4.000 EACH | 95500000 3820.00] 800.00000 3200.00] 755.00000 3020.00
GUARDRAIL END TREATMENT, 1 I | |
0023 601-06374 4.000 EACH | 925.00000 3700.00] 800.00000 3200.00] 725.00000 2900.00
GUARDRAIL TRANSITION, TGS-1 I I |
0024 601-99105 240.200 LFT | 19.00000 4563.80]| 16.50000 3963.30] 15.50000 3723.10
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0025 603-04622 1.000 EACH | 2500.00000 2500.00] 2500.00000 2500.00] 2325.00000 2325.00
FENCE GATE, FARM FIELD, 47 IN. X 32 FT. | I |
0026 603-06040 640.000 LFT | 8.00000 5120.00] 7.50000 4800.00] 7.10000 454400
FENCE, FARM FIELD, 47 IN. I | |
0027 604-04927 80.000 LFT | 24.00000 1920.00] 130.00000 10400.00] 100.00000 8000.00
CONCRETE I I |
0028 609-06257 178.400 SYS | 63.00000 11239.20] 55_00000 9812.00] 75.00000 13380.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | | |
IN. | | |
0029 615-06505 2.000 EACH | 560.00000 1120.00] 570.00000 1140.00] 540.00000 1080.00
MONUMENT, B I I |
0030 615-06510 1.000 EACH | 495.00000 495.00] 490.00000 490.00] 475.00000 475_00
MONUMENT, C I | |
0031 616-02320 2463.000 SYS | 1.00000 2463.00] 3.50000 8620.50]| 2.50000 6157.50
GEOTEXTILES I I |
0032 616-05689 1850.000 TON | 25.00000 46250.00] 26.00000 48100.00] 27.25000 50412.50
RIPRAP, CLASS 2 I | |
0033 616-06405 385.000 TON | 26.60000 10241.00] 26.00000 10010.00] 30.00000 11550.00
RIPRAP, REVETMENT I I |
0034 621-01004 1.000 EACH | 650.00000 650.00] 725.00000 725.00] 750.00000 750.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0035 621-01743 253.000 LBS | 3.00000 759.00] 5.50000 1391.50] 5.75000 145475
SEED MIXTURE, GRASS, 2 I I |
0036 621-06545 2.000 TON | 350.00000 700.00] 650.00000 1300.00] 710.00000 1420.00
| | |

FERTILIZER



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 1,461,451.48

ROUTE :

DATE :
PAGE :

03720707
261 -8

6 ) 35-1128289
EATY CONSTRUCTION

UNIT PRICE

4.

53.

10.

53.

120.

150.

5000.

600.

51.

275.

1625.

40.

40.

600.

50000

50000

50000

00000

00000

00000

-00000

00000

00000

00000

00000

00000

00000

-50000

00000

INC

AMOUN

6128.

107.

3990.

107.

13080.

1500.

6500.

29416.

93900.

10837.

116875.

1625.

1120.

4160.

1125.

1200.

CALL ORDER  : 261 CONTRACT ID : B -27147-A COUNTIES : FRANKLIN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 31-1323837 5 ) 35-1357381 |
|SUNESIS CONSTRUCTION COMPANY |DAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0037 621-06553 446.000 LBS | 2.90000 1293.40] 4.20000 1873.20]
SEED MIXTURE, R I I |
0038 621-06565 10.000 TON | 375.00000 3750.00] 450.00000 4500.00]
MULCHING MATERIAL I I |
0039 621-06567 3.000 KkGAL | 7.00000 21.00] 55.00000 165.00]
WATER I I |
0040 621-06574 721.000 SYS | 3.50000 2523_50] 6.90000 4974.90|
SODDING I I |
0041 622-52436 2.000 EACH | 35.00000 70.00] 50.00000 100.00]
SIGN, DO NOT MOW OR SPRAY I I |
0042 622-91786 380.000 EACH | 8.00000 3040.00] 10.00000 3800.00]
SEEDLING I I |
0043 622-98200 2.000 EACH | 35.00000 70.00] 50.00000 100.00]
SIGN, DO NOT DISTURB I I |
0044 701-02938 109.000 LFT | 90.00000 9810.00] 125.00000 13625.00]
CORED HOLE IN ROCK, 24 IN. I I |
0046 701-91792 10.000 EACH | 120.00000 1200.00] 120.00000 1200.00]
PILE TIP, STEEL H I I |
0047 702-90915 1.300 CYS | 2620.00000 3406.00] 2000.00000 2600.00]
CONCRETE, A I I |
0048 703-51032 29416.000 LBS | 1.00000 29416.00] 0.90000 26474.40]
REINFORCING STEEL, EPOXY COATED I | |
0049 704-51002 156.500 CYS | 400.00000 62600.00] 450.00000 70425_00]
CONCRETE, C, SUPERSTRUCTURE I I |
0050 706-06344 212.500 LFT | 65.00000 13812.50] 55_00000 11687.50]
RAILING, TS-1 | | |
0051 707-05985 425.000 LFT | 345.00000 146625.00| 340.00000 144500.00]
STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV | I |
54 IN. X 20 IN. I I |
0052 709-51821 LUMP | 4860.00000 4860.00] 3500.00000 3500.00]
SURFACE SEAL I I |
0053 715-05119 28.000 LFT | 18.00000 504.00] 40.00000 1120.00]
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0054 715-05121 104.000 LFT | 25.00000 2600.00] 43.00000 4472.00]
PIPE, TYPE 1, CIRCULAR, 18 IN. I I |
0055 715-05407 150.000 LFT | 2.50000 375.00] 10.50000 1575.00]
PIPE, END BENT DRAIN, 6 IN. I I |
0056 715-46005 2.000 EACH | 300.00000 600.00] 225.00000 450.00]
| | |

PIPE END SECTION, 15 IN.

T

.00

.00

.00

50

00

00

00

00

00

00

00

00

50

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/20/07
261 -9
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,461,451.48 ROUTE :
CALL ORDER  : 261 CONTRACT ID : B -27147-A COUNTIES : FRANKLIN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 31-1323837 5 ) 35-1357381 IC 6 ) 35-1128289
|SUNESIS CONSTRUCTION COMPANY |DAVE O MARA CONTRACTOR |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0057 715-46010 4.000 EACH | 350.00000 1400.00] 250.00000 1000.00] 800.00000 3200.00
PIPE END SECTION, 18 IN. I I |
0058 732-02744 2.000 EACH | 1000.00000 2000.00] 850.00000 1700.00] 1675.00000 3350.00
GATE VALVE AND BOX, 6 IN. I I |
0059 732-91738 1225.000 LFT | 35.00000 42875.00] 30.00000 36750.00] 52_75000 64618.75
WATER MAIN, DUCTILE IRON, 6 IN. I I |
0060 801-04308 6.000 EACH | 380.00000 2280.00] 425.00000 2550.00] 500.00000 3000.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0061 801-06625 19.000 EACH | 155.00000 2945_00] 210.00000 3990.00] 135.00000 2565.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0062 801-06640 6.000 EACH | 250.00000 1500.00] 230.00000 1380.00] 225.00000 1350.00
CONSTRUCTION SIGN, A I I |
0063 801-07118 72.000 LFT | 18.00000 1296.00] 20.00000 1440.00] 15.00000 1080.00
BARRICADE, 111-A I I |
0064 801-07119 72.000 LFT | 21.00000 1512.00] 20.00000 1440.00] 18.00000 1296.00
BARRICADE, 111-B I I |
0065 802-76025 25.000 SFT | 25.00000 625.00] 20.00000 500.00] 19.05000 476.25
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0066 802-76055 28.000 LFT | 10.00000 280.00] 7.00000 196.00] 6.00000 168.00
SIGN POST, A I | |
0067 808-03631 3260.000 LFT | 1.50000 4890.00] 0.90000 2934.00] 1.35000 4401.00
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0068 701-51195 160.000 LFT | 73.00000 11680.00] 170.00000 27200.00] 76.75000 12280.00
PILE, STEEL H, HP 12 X 53 I I |
SECTION TOTALS I $ 980,351.05] $ 981,559.20] $ 1,049,882.53
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 980,351.05] $ 981,559.20] $ 1,049,882.53




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 261 -10
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,461,451.48 ROUTE :
CALL ORDER  : 261 CONTRACT ID : B -27147-A COUNTIES : FRANKLIN
LETTING DATE : 02/07/07 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
SET-ASIDE :
IC 7 ) 35-1385672 IC 8 ) 35-2040801 1C )
|FORCE CONSTRUCTION CO. INC. |GOHMANN ASPHALT & CONSTR., I |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845 LUMP 8580.00000 8580.00 20000.00000 20000.00
CONSTRUCTION ENGINEERING

0002 105-07039 9.000 MOS 1872.00000 16848.00 1600.00000 14400.00
FIELD OFFICE, B

0003 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 LUMP 58000.00000 58000.00 67000.00000 67000.00
MOBILIZATION AND DEMOBILIZATION

0006 201-52370 LUMP 18423.00000 18423.00 13000.00000 13000.00
CLEARING RIGHT OF WAY

0007 202-51330 LUMP 45000.00000 45000.00 20800.85000 20800.85

PRESENT STRUCTURE, REMOVE
0008 202-96151 LUMP
TRANSPORTATION OF SALVAGEABLE ITEMS

| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
|  16943.00000 16943.00] |
| | |
0009 203-02000 29944.000 CYS | 14.54000 435385.76] 14.00000 419216.00]
| I I
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
I I I

12000.00000 12000.00

EXCAVATION, COMMON

0010 205-06931 92.000 TON 46.00000 4232.00 40.00000 3680.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0011 205-06932 45.000 LFT 7.00000 315.00 7.00000 315.00
TEMPORARY CHECK DAM, STRAW BALES

0012 205-06937 1275.000 LFT 1.35000 1721.25 1.35000 1721.25
TEMPORARY SILT FENCE

0013 207-08266 2550.000 SYS 5.81000 14815.50 5.00000 12750.00
SUBGRADE TREATMENT, TYPE 111

0014 211-06467 59.300 CYS 61.00000 3617.30 80.00000 4744 .00
AGGREGATE FOR END BENT BACKFILL

0015 211-07454 25.000 CYS 77.00000 1925.00 75.00000 1875.00
STRUCTURE BACKFILL

0016 301-07448 1722.000 TON 19.20000 33062.40 24.00000 41328.00
COMPACTED AGGREGATE, NO. 53, BASE

0017 303-07449 132.000 TON 30.39000 4011.48 45.00000 5940.00
COMPACTED AGGREGATE, NO. 73

0018 402-07432 346.000 TON 67.00000 23182.00 65.00000 22490.00

HMA SURFACE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/07
1 261 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,461,451.48 ROUTE :
CALL ORDER  : 261 CONTRACT ID : B -27147-A COUNTIES : FRANKLIN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 7 ) 35-1385672 l 8 ) 35-2040801 | )
|FORCE CONSTRUCTION CO. INC. |GOHMANN ASPHALT & CONSTR., I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 402-07435 558.000 TON | 54_00000 30132.00] 59.00000 32922.00]
HMA INTERMEDIATE, TYPE A I I |
0020 406-05521 4185.000 SYS | 0.10000 418.50] 0.08000 334.80]
ASPHALT FOR TACK COAT I I |
0021 601-02103 34.700 LFT | 30.00000 1041.00] 30.00000 1041.00]
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | I |
IN. SPACING I I |
0022 601-06037 4.000 EACH | 755.00000 3020.00] 755.00000 3020.00]
GUARDRAIL END TREATMENT, 1 I | |
0023 601-06374 4.000 EACH | 610.00000 2440.00] 610.00000 2440.00]
GUARDRAIL TRANSITION, TGS-1 I I |
0024 601-99105 240.200 LFT | 15.00000 3603.00] 15.00000 3603.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0025 603-04622 1.000 EACH | 1325.00000 1325.00] 1325.00000 1325.00]
FENCE GATE, FARM FIELD, 47 IN. X 32 FT. | I |
0026 603-06040 640.000 LFT | 5.65000 3616.00] 5.65000 3616.00]
FENCE, FARM FIELD, 47 IN. I | |
0027 604-04927 80.000 LFT | 4700000 3760.00] 200.00000 16000.00]
CONCRETE I I |
0028 609-06257 178.400 SYS | 75.00000 13380.00] 90.00000 16056.00]
REINFORCED CONCRETE BRIDGE APPROACH, 10 | | |
IN. | | |
0029 615-06505 2.000 EACH | 595.00000 1190.00] 595.00000 1190.00]
MONUMENT, B I I |
0030 615-06510 1.000 EACH | 395.00000 395.00] 395.00000 395.00]
MONUMENT, C I | |
0031 616-02320 2463.000 SYS | 2.26000 5566.38| 2.50000 6157.50]
GEOTEXTILES I I |
0032 616-05689 1850.000 TON | 28.70000 53095.00] 30.00000 55500.00]
RIPRAP, CLASS 2 I | |
0033 616-06405 385.000 TON | 29.20000 11242.00] 28.00000 10780.00]
RIPRAP, REVETMENT I I |
0034 621-01004 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0035 621-01743 253.000 LBS | 2.80000 708.40] 2.80000 708.40]
SEED MIXTURE, GRASS, 2 I I |
0036 621-06545 2.000 TON | 325.00000 650.00] 325.00000 650.00]
| | |

FERTILIZER



INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/07
1 261 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,461,451.48 ROUTE :
CALL ORDER  : 261 CONTRACT ID : B -27147-A COUNTIES : FRANKLIN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 7 ) 35-1385672 l 8 ) 35-2040801 | )
|FORCE CONSTRUCTION CO. INC. |GOHMANN ASPHALT & CONSTR., I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 621-06553 446.000 LBS | 2.70000 1204.20] 2.70000 1204.20]
SEED MIXTURE, R I I |
0038 621-06565 10.000 TON | 360.00000 3600.00] 360.00000 3600.00]
MULCHING MATERIAL I I |
0039 621-06567 3.000 KkGAL | 6.00000 18.00] 6.00000 18.00]
WATER I I |
0040 621-06574 721.000 SYS | 3.00000 2163.00] 3.00000 2163.00]
SODDING I I |
0041 622-52436 2.000 EACH | 30.00000 60.00] 30.00000 60.00]
SIGN, DO NOT MOW OR SPRAY I I |
0042 622-91786 380.000 EACH | 7.00000 2660.00] 7.00000 2660.00]
SEEDLING I I |
0043 622-98200 2.000 EACH | 23.00000 46.00] 30.00000 60.00]
SIGN, DO NOT DISTURB I I |
0044 701-02938 109.000 LFT | 132.00000 14388.00] 135.00000 14715.00]
CORED HOLE IN ROCK, 24 IN. I I |
0046 701-91792 10.000 EACH | 116.00000 1160.00] 150.00000 1500.00]
PILE TIP, STEEL H I I |
0047 702-90915 1.300 CYS | 2615.00000 3399.50] 3000.00000 3900.00]
CONCRETE, A I I |
0048 703-51032 29416.000 LBS | 1.14000 33534.24] 1.00000 29416.00]
REINFORCING STEEL, EPOXY COATED I | |
0049 704-51002 156.500 CYS | 607.00000 94995 .50 850.00000 133025.00]
CONCRETE, C, SUPERSTRUCTURE I I |
0050 706-06344 212.500 LFT | 51.00000 10837.50] 70.00000 14875.00]
RAILING, TS-1 | | |
0051 707-05985 425.000 LFT | 203.00000 86275.00] 350.00000 148750.00]
STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV | I |
54 IN. X 20 IN. I I |
0052 709-51821 LUMP | 1470.00000 1470.00] 1470.00000 1470.00]
SURFACE SEAL I I |
0053 715-05119 28.000 LFT | 4700000 1316.00] 60.00000 1680.00]
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0054 715-05121 104.000 LFT | 4600000 4784.00] 50.00000 5200.00]
PIPE, TYPE 1, CIRCULAR, 18 IN. I I |
0055 715-05407 150.000 LFT | 7.36000 1104.00] 8.00000 1200.00]
PIPE, END BENT DRAIN, 6 IN. I I |
0056 715-46005 2.000 EACH | 432.00000 864.00] 550.00000 1100.00]
| | |

PIPE END SECTION, 15 IN.



INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/07
1 261 -13
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,461,451.48 ROUTE :
CALL ORDER  : 261 CONTRACT ID : B -27147-A COUNTIES : FRANKLIN
LETTING DATE : 02/07/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 7 ) 35-1385672 l 8 ) 35-2040801 | )
|FORCE CONSTRUCTION CO. INC. |GOHMANN ASPHALT & CONSTR., I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0057 715-46010 4.000 EACH | 416.00000 1664.00] 600.00000 2400.00]
PIPE END SECTION, 18 IN. I I |
0058 732-02744 2.000 EACH | 1200.00000 2400.00] 2000.00000 4000.00]
GATE VALVE AND BOX, 6 IN. I I |
0059 732-91738 1225.000 LFT | 26.00000 31850.00] 110.00000 134750.00]
WATER MAIN, DUCTILE IRON, 6 IN. I I |
0060 801-04308 6.000 EACH | 450.00000 2700.00] 450.00000 2700.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0061 801-06625 19.000 EACH | 120.00000 2280.00] 120.00000 2280.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0062 801-06640 6.000 EACH | 195.00000 1170.00] 195.00000 1170.00]
CONSTRUCTION SIGN, A I I |
0063 801-07118 72.000 LFT | 13.50000 972.00] 13.50000 972.00]
BARRICADE, 111-A I I |
0064 801-07119 72.000 LFT | 16.25000 1170.00] 16.25000 1170.00]
BARRICADE, 111-B I I |
0065 802-76025 25.000 SFT | 13.00000 325.00] 13.00000 325.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0066 802-76055 28.000 LFT | 8.00000 224.00] 8.00000 224.00]
SIGN POST, A I | |
0067 808-03631 3260.000 LFT | 1.20000 3912.00] 1.20000 3912.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0068 701-51195 160.000 LFT | 77.00000 12320.00] 75.00000 12000.00]
PILE, STEEL H, HP 12 X 53 I I |
SECTION TOTALS I $ 1,147,011.91] $ 1,350,000.00] $
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 1,147,011.91] $ 1,350,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : JAY

PROJECT(S)

DATE : 03/20/07
PAGE :- 291 -1
- 0600541
TOTAL % OVER
BID LOW BID

56,134.00 100.0000%
59,972.60 106.8383%
81,434.25 145.0712%

CALL ORDER 291 CONTRACT ID : M -29174-A
LETTING DATE : 02/07/07 10:00 AM DISTRICT 63
CONTRACT TIME : 05/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC
2 35-1058755 BAKER & SCHULTZ INC
3 35-1817574 YARDBERRY LANDSCAPE
35-1416264 LIMESTONE PRODUCTS, INC.

IRREGULAR



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720707
291 -2

ENGINEER"S ESTIMATE: $ 61,344.20 ROUTE : US 27
CALL ORDER 291 CONTRACT ID : M -29174-A COUNTIES : JAY
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
1 C 1 ) 35-1065659 1C 2 ) 35-1058755 1C 3 ) 35-1817574
| BROOKS CONSTRUCTION COMPANY |BAKER & SCHULTZ ] YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 District Maintenance Work
| | |
0001 105-06845 LUMP | 4282 .00000 4282 .00] 1500.00000 1500.00] 2500.00000 2500.00
CONSTRUCTION ENGINEERING | | |
0002 105-07039 1.000 MOS | 1000.00000 1000.00] 4500.00000 4500.00] 2400.00000 2400.00
FIELD OFFICE, B | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 2500.00000 2500.00] 14910.00000 14910.00] 4000.00000 4000.00
MOBILIZATION AND DEMOBILIZATION | | |
0006 202-96133 40.000 LFT | 200.00000 8000.00] 30.00000 1200.00] 30.00000 1200.00
PIPE, REMOVE | | |
0007 214-07202 115.000 SYS | 3.00000 345.00] 5.50000 632.50] 8.25000 948.75
GEOGRID, 1 | | |
0008 301-07448 5.000 TON | 60.00000 300.00] 30.00000 150.00] 35.00000 175.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0009 303-01180 3.000 TON | 65.00000 195.00] 30.00000 90.00] 65.00000 195.00
COMPACTED AGGREGATE, NO. 53 | | |
0010 303-60012 83.000 TON | 10.00000 830.00] 20.00000 1660.00] 40.00000 3320.00
AGGREGATE, 2 | | |
0011 303-94433 314.000 CYS | 10.00000 3140.00] 25.40000 7975.60] 35.00000 10990.00
AGGREGATE, 12 | | |
0012 406-05520 2.000 TON | 100.00000 200.00] 1.00000 2.00] 500.00000 1000.00
ASPHALT FOR TACK COAT | | |
0013 616-02320 165.000 SYS | 5.00000 825.00] 2.50000 412 .50] 5.50000 907.50
GEOTEXTILES | | |
0014 616-06405 15.000 TON | 250.00000 3750.00] 20.00000 300.00] 60.00000 900.00
RIPRAP, REVETMENT | | |
0015 621-01004 1.000 EACH | 300.00000 300.00] 100.00000 100.00] 750.00000 750.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0016 621-06559 178.000 SYS | 4.00000 712.00] 2.00000 356.00] 2.00000 356.00
MULCHED SEEDING, R | | |
0017 621-06570 125.000 CYS | 20.00000 2500.00] 32.00000 4000.00] 65.00000 8125.00
| | |

TOP SOIL Encasement



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 61,344.20

CALL ORDER 291 CONTRACT ID : M -29174-A
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

ROUTE :
COUNTIES : JAY

us 27

DATE :
PAGE :

03720707
291 -3

( 1 ) 35-1065659
B

IC
ROOKS CONSTRUCTION COMPANY |B
I

LINE NO /7 ITEM CODE / ALT

) 35-1058755
AKER & SCHULTZ

3 ) 35-1817574
ARDBERRY LANDSCAPE

UNIT PRICE

48.

317.

125.

185.

78.

138.

3500.

12.

13.

00000

00000

00000

00000

00000

00000

AMOUNT

1295.
5460.
2070.
3500.
1440.
1560.

81,434.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0018 715-05116 25.000 LFT | 60.00000 1500.00] 30.00000 750.00]
PIPE, TYPE 1, CIRCULAR, 8 IN. , CMP I I |
0019 715-05118 25.000 LFT | 60.00000 1500.00] 30.00000 750.00]
PIPE, TYPE 1, CIRCULAR, 12 IN. , CMP I I |
0020 715-05133 70.000 LFT | 150.00000 10500.00] 158.00000 11060.00]
PIPE, TYPE 1, CIRCULAR, 60 IN. , CMP I I |
0021 715-08306 30.000 TON | 125.00000 3750.00] 115.00000 3450.00]
HMA FOR STRUCTURE INSTALLATION, TYPE C | I |
0022 801-04308 7.000 EACH | 185.00000 1295.00] 170.00000 1190.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0023 801-06625 70.000 EACH | 19.00000 1330.00] 20.00000 1400.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0024 801-06640 15.000 EACH | 158.00000 2370.00] 150.00000 2250.00]
CONSTRUCTION SIGN, A I I |
0025 801-06775 LUMP | 4000.00000 4000.00]| 300.00000 300.00]
MAINTAINING TRAFFIC I I |
0026 801-07118 120.000 LFT | 3.70000 44400} 3.80000 456._00]
BARRICADE, 111-A I I |
0027 801-07119 120.000 LFT | 4.70000 564.00] 4.80000 576.00]
BARRICADE, 111-B I I |
SECTION TOTALS I $ 56,134.00] $ 59,972.60]
------------------------------------------ A
CONTRACT TOTALS I $ 56,134.00] $ 59,972.60]

81,434.

.00

.00

.00

.00

00

00

00

00

00

00

25

25




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 301 -1
VENDOR RANKING

CALL ORDER : 301 CONTRACT ID : M -29181-A COUNTIES : MARION
LETTING DATE : 02/07/07 10:00 AM DISTRICT 63
CONTRACT TIME : 04/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600609
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0821499 JAMES H DREW CORPORATION $ 356,345.00 100.0000%

2 35-2110733 SPECIALTIES COMPANY LLC $ 416,367.00 116.8438%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 301 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 376,718.31 ROUTE :
CALL ORDER : 301 CONTRACT ID : M -29181-A COUNTIES : MARION
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

IC 1 ) 35-0821499 IC 2 ) 35-2110733 1C )

|JAMES H DREW CORPORATION ISPECIALTIES COMPANY LLC |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 GUARDRAIL MAINTENANCE

| | |

0001 105-07038 12.000 MOS | 1500.00000 18000.00] 2200.00000 26400.00]
FIELD OFFICE, A | | |
0002 105-08520 2.000 EACH | 60.00000 120.00] 250.00000 500.00]
CELLULAR TELEPHONE/RADIO I I |
0003 105-08521 24.000 MOS | 85.00000 2040.00] 150.00000 3600.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0007 110-01001 LUMP |  12000.00000 12000.00]  15000.00000 15000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0008 601-01522 5.000 EACH | 1625.00000 8125.00] 1600.00000 8000.00]
GUARDRAIL TRANSITION TYPE TGB I | |
0009 601-03452 1.000 EACH | 75.00000 75.00] 125.00000 125.00]
EXCAVATION OF DAMAGED STEEL BEAM I I |
GUARDRAIL BURIED END SECTION, LABOR ONLY| I |
0010 601-03453 40.000 EACH | 3.75000 150.00] 50.00000 2000.00]
GUARDRAIL, CLAMP BAR, 7.125 IN., I | |
ALUMINUM I I |
0011 601-03454 1.000 EACH | 65.00000 65.00] 150.00000 150.00]
GUARDRAIL, ALUMINUM MODIFIED TERMINAL | I |
ENDS I | |
0012 601-03455 1.000 EACH | 25.00000 25.00] 150.00000 150.00]
GUARDRAIL, ALUMINUM OFFSET BRACKET, I I |
TYPE E I I |
0013 601-03456 5.000 EACH | 80.00000 400.00] 80.00000 400.00]
GUARDRAIL POST, WOOD TYPE W5 I I |
0014 601-03457 25.000 EACH | 150.00000 3750.00] 200.00000 5000.00]|
GUARDRAIL W THRIE BEAM RAIL SECTION, 12 | I |
FT. 6 IN. I | |
0015 601-03460 250.000 LFT | 4.00000 1000.00] 6.00000 1500.00]
GUARDRAIL, CHANNEL 6.7 LBS PER LFT., I I |
LABOR ONLY I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 301 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 376,718.31 ROUTE :
CALL ORDER  : 301 CONTRACT ID : M -29181-A COUNTIES : MARION
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 IC 2 ) 35-2110733 1C )
|JAMES H DREW CORPORATION ISPECIALTIES COMPANY LLC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0016 601-03462 400.000 EACH | 62.00000 24800.00] 70.00000 28000.00]
GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, | I |
7 FT. O IN. I I |
0017 601-03464 15.000 EACH | 30.00000 450.00] 40.00000 600.00]
GUARDRAIL, STEEL CURVED TERMINAL END I | |
SECTION I I |
0018 601-03469 400.000 EACH | 5.00000 2000.00] 6.00000 2400.00]
W BEAM BACK UP PLATE, STEEL I I |
0019 601-03471 5.000 EACH | 3600.00000 18000.00] 3200.00000 16000.00]
CAT UNIT, COMPLETE WITHOUT FOUNDATION | I |
TUBES OR SOIL PLATES, ABOVE GROUND I I |
COMPONENTS ONLY I I |
0020 601-03492 LUMP | 1750.00000 1750.00]  10000.00000 10000.00]
GUARDRAIL, MISCELLANEOUS MATERIAL, AND | I |
LABOR FOR REPAIR I I |
0021 601-06273 1.000 EACH | 2012.00000 2012.00] 2800.00000 2800.00]
GUARDRAIL END TREATMENT, SKT-350 I I |
0022 601-06798 200.000 EACH | 10.00000 2000.00] 11.00000 2200.00]
TIMBER BLOCK I I |
0023 601-07179 50.000 EACH | 184500000 92250.00] 2000.00000 100000.00]
ET_2000 0S UNIT, COMPLETE WITHOUT I I |
FOUNDATION TUBES OR SOIL PLATES, ABOVE | | |
GROUND COMPONENTS ONLY I I |
0024 601-07564 100.000 EACH | 125.00000 12500.00] 180.00000 18000.00]
SOIL TUBE AND PLATE FOR END TREATMENT, | I |
0S OR MS I | |
0025 601-08131 1.000 EACH | 8.50000 8.50] 9.00000 9.00]
GUARDRAIL, THRIE BEAM, BACKUP PLATE, I I |
STEEL I I |
0026 601-08132 15.000 EACH | 60.00000 900.00] 75.00000 1125.00]
GUARDRAIL, THRIE BEAM, BLOCKOUT, STEEL | I |
0027 601-08133 5.000 EACH | 100.00000 500.00] 100.00000 500.00]
GUARDRAIL, POST STEEL, 8.5 LBS. PER LFT | I |
, 10 FT. 0O IN. I | |
0028 601-61370 160.000 EACH | 15.50000 2480.00] 25.00000 4000.00]
GUARDRAIL POST BRACKET, 8.5 LBS PER LFT | I |
, GALVANIZED 1 FT. 2.25 IN. I I |
0029 601-61545 5.000 EACH | 16.00000 80.00] 30.00000 150.00]
GUARDRAIL POST, ALUMINUM, INSTALL I I |



GUARDRAIL POST BRACKET, GALVANIZED,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 301 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 376,718.31 ROUTE :
CALL ORDER  : 301 CONTRACT ID : M -29181-A COUNTIES : MARION
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 IC 2 ) 35-2110733 1C )
|JAMES H DREW CORPORATION ISPECIALTIES COMPANY LLC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0030 601-62070 15000.000 LFT | 7.90000 118500.00] 8.60000 129000.00]
GUARDRAIL, STEEL BEAM, GALVANIZED I I |
0031 601-62080 150.000 LFT | 11.00000 1650.00] 12.60000 1890.00]
GUARDRAIL, STEEL BEAM, CURVED SECTION, | I |
GALVANIZED I | |
0032 601-62100 30.000 EACH | 23.00000 690.00] 30.00000 900.00]
GUARDRAIL POST, STEEL, INSTALL I I |
0033 601-62540 800.000 EACH | 16.50000 13200.00] 22.00000 17600.00]
GUARDRAIL POST, PLUMB I | |
0034 601-62555 65.000 LFT | 1.70000 110.50] 6.00000 390.00]
GUARDRAIL,, TUBING, ELIPTICAL, ALUMINUM | I |
LABOR ONLY I I |
0035 601-62570 10.000 EACH | 7.00000 70.00] 70.00000 700.00]
GUARDRAIL DIAPHRAGM, ALUMINUM I I |
0036 601-62580 10.000 EACH | 17.00000 170.00] 70.00000 700.00]
GUARDRAIL SPLICE BAR, ALUMINUM I I |
0037 601-90678 3.000 CYS | 375.00000 1125.00] 400.00000 1200.00]
CONCRETE, A, BURIED END SECTION I I |
0038 601-91504 2.000 EACH | 75.00000 150.00] 120.00000 240.00]
GUARDRAIL POST, W1, 10 IN X 10 IN I I |
0039 601-91505 2.000 EACH | 60.00000 120.00] 90.00000 180.00]
GUARDRAIL POST, W2, 8 IN. X 8 IN. I | |
0040 601-91510 2.000 EACH | 60.00000 120.00] 90.00000 180.00]
GUARDRAIL POST, W3, 8 IN. X 8 IN. I I |
0041 601-91511 2.000 EACH | 60.00000 120.00] 90.00000 180.00]
GUARDRAIL POST, W4, 8 IN. X 8 IN. I | |
0042 601-91542 10.000 EACH | 15.00000 150.00] 30.00000 300.00]
GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl I I |
0043 601-91575 2.000 EACH | 15.00000 30.00] 30.00000 60.00]
GUARDRAIL BLOCK, 6 IN. X 8 IN., B2 I | |
0044 601-91576 2.000 EACH | 13.00000 26.00] 30.00000 60.00]
GUARDRAIL BLOCK, 6 IN. X 8 IN., B3 I I |
0045 601-91649 5.000 EACH | 120.00000 600.00] 150.00000 750.00]
GUARDRAIL THRIE BEAM TRANSITION SECTION | | |
GALVANIZED I I |
0046 601-91653 3.000 EACH | 100.00000 300.00] 150.00000 450.00]
GUARDRAIL THRIE BEAM TERMINAL CONNECTOR | I |
GALVANIZED I | |
0047 601-92271 15.000 EACH | 4.85000 72.75] 20.00000 300.00]
| | |
I I |

LABOR ONLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 301 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 376,718.31 ROUTE :
CALL ORDER  : 301 CONTRACT ID : M -29181-A COUNTIES : MARION
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 IC 2 ) 35-2110733 1C )
|JAMES H DREW CORPORATION ISPECIALTIES COMPANY LLC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0048 601-92355 1.000 EACH | 35.00000 35.00] 80.00000 80.00]
GUARDRAIL STANDARD TERMINAL CONNECTOR, | I |
MICHIGAN END SHOE I I |
0049 601-95342 1.000 EACH | 85.00000 85.00] 120.00000 120.00]
GUARDRAIL SPLICE PLATE, C, GALVANIZED | | |
0050 601-97054 15.000 EACH | 15.00000 225.00] 25.00000 375.00]
GUARDRAIL BRACKET, STEEL, OFFSET I I |
0051 801-06640 6.000 EACH | 135.00000 810.00] 350.00000 2100.00]
CONSTRUCTION SIGN, A I | |
0052 801-06775 LUMP |  12502.25000 12502.25]  10000.00000 10000.00]
MAINTAINING TRAFFIC I I |
SECTION TOTALS | $ 356,345.00]| $ 416,367.00] $
------------------------------------------ A
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 321 -1
VENDOR RANKING

CALL ORDER 321 CONTRACT ID : M -29218-A COUNTIES : VARIOUS
LETTING DATE : 02/07/07 10:00 AM DISTRICT 63
CONTRACT TIME : 11/17/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 0600679
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2034028 C & H MOWING, INC. $ 90,601.00 100.0000%

2 35-1606893 OLCO, INC. $ 127,401.00 140.6177%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 321 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  116,592.22 ROUTE :
CALL ORDER : 321 CONTRACT ID : M -29218-A COUNTIES : VARIOUS
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-2034028 IC 2 ) 35-1606893 1C )
IC & H MOWING, INC. JoLCo, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  DISTRICT MAINTENANCE WORK
| | |
0001 105-08520 2.000 EACH | 100.00000 200.00] 500.00000 1000.00]
CELLULAR TELEPHONE/RADIO | | |
0002 105-08521 24.000 MOS | 100.00000 2400.00] 100.00000 2400.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 623-04884 1.000 CYCL | 22000.00000 22000.00]  40000.00000 40000.00]
MOWING, CYCLE NO. 1 URBAN I I |
0005 623-04885 1.000 CYCL |  20000.00000 20000.00]  34000.00000 34000.00]
MOWING, CYCLE NO. 2 URBAN I I |
0006 623-04886 1.000 CYCL |  20000.00000 20000.00]  20000.00000 20000.00]
MOWING, CYCLE NO. 3 URBAN I I |
0007 623-04887 1.000 CYCL |  18000.00000 18000.00]  10000.00000 10000.00]
MOWING, CYCLE NO. 4 URBAN I I |
0008 623-61013 4.000 CYCL | 2000.00000 8000.00]| 5000.00000 20000.00]
MOWING, FULL WIDTH, URBAN I I |
SECTION TOTALS I $ 90,601.00] $ 127,401.00] $
------------------------------------------ A
CONTRACT TOTALS I $ 90,601.00] $ 127,401.00] $




INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

CALL ORDER 331 CONTRACT ID : M -29219-A
LETTING DATE : 02/07/07 10:00 AM DISTRICT 63

CONTRACT TIME : 11/17/07 COMPLETION DATE
CONTRACT DESCRIPTION :

COUNTIES : VARIOUS

PROJECT(S)

- 0600680

139,601.00
163,275.00
163,401.00

DATE : 03/20/07
PAGE : 331 -1

% OVER
LOW BID

100.0000%
116.9583%
117.0486%

SET-ASIDE :
RANK VENDOR NO./NAME
1 35-2034028 C & H MOWING, INC.
2  35-1958578 FEENEY, V., INC.
3  35-2154772 COMPTON™S MOWING SERVICE INC.
4  35-1606893 OLCO, INC.

183,401.00

131.3751%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 142,442 .22 ROUTE :
CALL ORDER 331 CONTRACT ID : M -29219-A COUNTIES : VARIOUS
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

DATE :
PAGE :

03720707

331 -2

( 1 ) 35-2034028
c

IC 2 ) 35-1958578
& H MOWING, INC. IF
|

EENEY, V., INC.

|
LINE NO /7 ITEM CODE 7/ ALT |
|

( 3 ) 35-2154772
COMPTON"S MOWING SERVICE

INC.

AMOUNT

1000.

2400.

23000.

20000.

38000.

20000.

5000.

18000.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE
------------------------------------------ A
SECTION 0001  ROADSIDE MAINTENANCE - MOWING
| | |
0001 105-08520 2.000 EACH | 100.00000 200.00] 180.00000 360.00] 500.00000
CELLULAR TELEPHONE/RADIO I | |
0002 105-08521 24.000 MOS | 100.00000 2400.00] 1439.00000 34536.00] 100.00000
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 623-04884 1.000 CYCL | 22500.00000 22500.00]  20047.00000 20047.00]  23000.00000
MOWING, CYCLE NO. 1 RURAL I I |
0005 623-04884 1.000 CYCL |  13500.00000 13500.00]  16047.00000 16047.00]  20000.00000
MOWING, CYCLE NO. 1 URBAN I I |
0006 623-04885 1.000 CYCL |  36000.00000 36000.00]  32095.00000 32095.00]  38000.00000
MOWING, CYCLE NO. 2 RURAL I I |
0007 623-04885 1.000 CYCL |  13500.00000 13500.00]  16047.50000 16047.50]  20000.00000
MOWING, CYCLE NO. 2 URBAN I I |
0008 623-04886 1.000 CYCL | 4500.00000 4500.00] 2000.00000 2000.00] 5000.00000
MOWING, CYCLE NO. 3 RURAL I I |
0009 623-04886 1.000 CYCL |  13500.00000 13500.00]  16047.00000 16047.00]  18000.00000
MOWING, CYCLE NO. 3 URBAN I | |
0010 623-04887 1.000 CYCL |  20000.00000 20000.00]  10047.00000 10047.00]  18000.00000
MOWING, CYCLE NO. 4 RURAL I I |
0011 623-04887 1.000 CYCL |  13500.00000 13500.00]  16047.50000 16047.50]  18000.00000
MOWING, CYCLE NO. 4 URBAN I | |
SECTION TOTALS I $ 139,601.00] $ 163,275.00] $
—————————————————————————————————————————— S
CONTRACT TOTALS I $ 139,601.00] $ 163,275.00] $

00

00

.00

00

00

00

00

00

00

.00

.00

.00

.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 331 -3
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $  142,442_22 ROUTE :
CALL ORDER : 331 CONTRACT ID : M -29219-A COUNTIES : VARIOUS
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1606893 1C ) 1C )
JoLCO, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ROADSIDE MAINTENANCE - MOWING
| | |
0001 105-08520 2.000 EACH | 500.00000 1000.00] |
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 24.000 MOS | 100.00000 2400.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0004 623-04884 1.000 CYCL | 22000.00000 22000.00] |
MOWING, CYCLE NO. 1 RURAL I I |
0005 623-04884 1.000 CYCL |  40000.00000 40000.00] |
MOWING, CYCLE NO. 1 URBAN I | |
0006 623-04885 1.000 CYCL |  30000.00000 30000.00] |
MOWING, CYCLE NO. 2 RURAL I I |
0007 623-04885 1.000 CYCL |  40000.00000 40000.00] |
MOWING, CYCLE NO. 2 URBAN I | |
0008 623-04886 1.000 CYCL | 3000.00000 3000.00] |
MOWING, CYCLE NO. 3 RURAL I I |
0009 623-04886 1.000 CYCL |  20000.00000 20000.00] |
MOWING, CYCLE NO. 3 URBAN | | |
0010 623-04887 1.000 CYCL |  10000.00000 10000.00] |
MOWING, CYCLE NO. 4 RURAL I I |
0011 623-04887 1.000 CYCL | 15000.00000 15000.00] |
MOWING, CYCLE NO. 4 URBAN I I |
SECTION TOTALS I $ 183,401.00] $ | $
—————————————————————————————————————————— ey
|

$ 183,401.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 351 -1
VENDOR RANKING

CALL ORDER : 351 CONTRACT ID : M -29222-A COUNTIES : VARIOUS
LETTING DATE : 02/07/07 10:00 AM DISTRICT 63
CONTRACT TIME : 11/17/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 0600682
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2154772 COMPTON™S MOWING SERVICE INC. $ 92,641.00 100.0000%

2 35-1958578 FEENEY, V., INC. $ 121,559.00 131.2151%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 351 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  109,242.00 ROUTE :
CALL ORDER : 351 CONTRACT ID : M -29222-A COUNTIES : VARIOUS
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-2154772 2 ) 35-1958578 1C )
|COMPTON™S MOWING SERVICE INC |FEENEY, V., INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  DISTRICT MAINTENANCE WORK
| | |
0001 105-08520 2.000 EACH | 100.00000 200.00] 59.00000 118.00]
CELLULAR TELEPHONE/RADIO | | |
0002 105-08521 24.000 MOS | 60.00000 1440.00] 60.00000 1440.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 623-04884 1.000 CYCL | 10000.00000 10000.00]  15000.00000 15000.00]
MOWING, CYCLE NO. 1 , RURAL I I |
0005 623-04885 1.000 CYCL |  17000.00000 17000.00]  28000.00000 28000.00]
MOWING, CYCLE NO. 2 , RURAL I I |
0006 623-04886 1.000 CYCL | 6000.00000 6000.00] 2000.00000 2000.00]
MOWING, CYCLE NO. 3 , RURAL I I |
0007 623-04887 1.000 CYCL |  10000.00000 10000.00]  10000.00000 10000.00]
MOWING, CYCLE NO. 4 , RURAL I I |
0008 623-04884 1.000 CYCL |  14000.00000 14000.00]  17500.00000 17500.00]
MOWING, CYCLE NO. 1 , URBAN I I |
0009 623-04885 1.000 CYCL |  14000.00000 14000.00]  20000.00000 20000.00]
MOWING, CYCLE NO. 2 , URBAN I | |
0010 623-04886 1.000 CYCL | 10000.00000 10000.00]  17500.00000 17500.00]
MOWING, CYCLE NO. 3 , URBAN I I |
0011 623-04887 1.000 CYCL |  10000.00000 10000.00]  10000.00000 10000.00]
MOWING, CYCLE NO. 4 , URBAN I | |
SECTION TOTALS I $ 92,641.00] $ 121,559.00] $
—————————————————————————————————————————— S
CONTRACT TOTALS I $ 92,641.00] $ 121,559.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07

PAGE : 371 -1
VENDOR RANKING

CALL ORDER 371 CONTRACT ID : M -29224-A COUNTIES : VARIOUS
LETTING DATE : 02/07/07 10:00 AM DISTRICT 63
CONTRACT TIME : 11/17/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 0600684
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1958578 FEENEY, V., INC. $ 174,901.00 100.0000%

2 35-1606893 OLCO, INC. $ 183,401.00 104.8599%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 371 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  195,600.22 ROUTE :
CALL ORDER : 371 CONTRACT ID : M -29224-A COUNTIES : VARIOUS
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1958578 IC 2 ) 35-1606893 1C )
IFEENEY, V., INC. JoLCo, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  DISTRICT MAINTENANCE WORK
| | |
0001 105-08520 2.000 EACH | 180.00000 360.00] 500.00000 1000.00]
CELLULAR TELEPHONE/RADIO | | |
0002 105-08521 24.000 MOS | 1439.00000 34536.00] 100.00000 2400.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 623-04884 1.000 CYCL | 26702.50000 26702.50]  22000.00000 22000.00]
MOWING, CYCLE NO. 1 RURAL I I |
0005 623-04884 1.000 CYCL | 17702.50000 17702.50]  40000.00000 40000.00]
MOWING, CYCLE NO. 1 URBAN I I |
0006 623-04885 1.000 CYCL | 30490.50000 30490.50]  30000.00000 30000.00]
MOWING, CYCLE NO. 2 RURAL I I |
0007 623-04885 1.000 CYCL | 17702.50000 17702.50]  40000.00000 40000.00]
MOWING, CYCLE NO. 2 URBAN I I |
0008 623-04886 1.000 CYCL | 2000.50000 2000.50] 3000.00000 3000.00]
MOWING, CYCLE NO. 3 RURAL I I |
0009 623-04886 1.000 CYCL | 17702.50000 17702.50]  20000.00000 20000.00]
MOWING, CYCLE NO. 3 URBAN I | |
0010 623-04887 1.000 CYCL | 10000.50000 10000.50]  10000.00000 10000.00]
MOWING, CYCLE NO. 4 RURAL I I |
0011 623-04887 1.000 CYCL | 17702.50000 17702.50]  15000.00000 15000.00]
MOWING, CYCLE NO. 4 URBAN I | |
SECTION TOTALS I $ 174,901.00] $ 183,401.00] $
—————————————————————————————————————————— S
CONTRACT TOTALS I $ 174,901.00] $ 183,401.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 381 -1
VENDOR RANKING

CALL ORDER : 381 CONTRACT ID : M -29225-A COUNTIES : VARIOUS
LETTING DATE : 02/07/07 10:00 AM DISTRICT 63
CONTRACT TIME : 10/27/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 0600685
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 35-1917122 FIRST CLASS LANDSCAPING INC. $ 29,801.00 100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 381 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  31,742.22 ROUTE :
CALL ORDER : 381 CONTRACT ID : M -29225-A COUNTIES : VARIOUS
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917122 | ) | )
IFIRST CLASS LANDSCAPING INC. | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  DISTRICT MAINTENANCE WORK
| | |
0001 105-08520 2.000 EACH | 500.00000 1000.00] |
CELLULAR TELEPHONE/RADIO I | |
0002 105-08521 24.000 MOS | 75.00000 1800.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 623-04884 1.000 CYCL | 3000.00000 3000.00] |
MOWING, CYCLE NO. 1 I I |
0005 623-04885 1.000 CYCL | 3000.00000 3000.00] |
MOWING, CYCLE NO. 2 I I |
0006 623-04886 1.000 CYCL | 3000.00000 3000.00] |
MOWING, CYCLE NO. 3 I I |
0007 623-04887 1.000 CYCL | 3000.00000 3000.00] |
MOWING, CYCLE NO. 4 I I |
0008 623-05684 1.000 CYCL | 3000.00000 3000.00] |
MOWING, CYCLE NO. 5 I I |
0009 623-06008 1.000 CYCL | 3000.00000 3000.00] |
MOWING, CYCLE NO. 7 I | |
0010 623-06010 1.000 CYCL | 3000.00000 3000.00] |
MOWING, CYCLE NO. 9 I I |
0011 623-06704 1.000 CYCL | 3000.00000 3000.00] |
MOWING, CYCLE NO. 6 I | |
0012 623-06707 1.000 CYCL | 3000.00000 3000.00] |
MOWING, CYCLE NO. 8 I I |
SECTION TOTALS I $ 29,801.00] $ | $
------------------------------------------ A
CONTRACT TOTALS I $ 29,801.00] $ 183,401.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 391 -1
VENDOR RANKING

CALL ORDER 391 CONTRACT ID : M -29226-A COUNTIES : VARIOUS
LETTING DATE : 02/07/07 10:00 AM DISTRICT 63
CONTRACT TIME : 05/10/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600687
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1038926 TOWNSEND TREE SERVICE CO $ 87,944.84 100.0000%

2 23-2332783 DEANGELO BROTHERS INC $ 103,072.00 117.2007%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 391 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  92,368.04 ROUTE :
CALL ORDER  : 391 CONTRACT ID : M -29226-A COUNTIES : VARIOUS
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1038926 IC 2 ) 23-2332783 1C )
| TOWNSEND TREE SERVICE CO |DEANGELO BROTHERS INC |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  HERBICIDE TREATMENT
| | |
0001 105-08520 3.000 EACH | 100.00000 300.00] 1000.00000 3000.00]
CELLULAR TELEPHONE/RADIO I | |
0002 105-08521 27.000 MOS | 250.00000 6750.00] 225.00000 6075.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 110-01001 LUMP | 1000.00000 1000.00] 500.00000 500.00]
MOBILIZATION AND DEMOBILIZATION I I |
0005 624-92647 1508.000 ACRE | 52.98000 79893.84] 62.00000 93496.00]
HERBICIDE TREATMENT I I |
SECTION TOTALS | $ 87,944.84] $ 103,072.00] $
------------------------------------------ A
CONTRACT TOTALS | $ 87,944.84] $ 103,072.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07

PAGE : 411 -1
VENDOR RANKING

CALL ORDER T 411 CONTRACT ID : M -29228-A COUNTIES : VARIOUS
LETTING DATE : 02/07/07 10:00 AM DISTRICT 63
CONTRACT TIME : 08/29/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600689
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1038926 TOWNSEND TREE SERVICE CO $ 176,132.96 100.0000%

2 23-2332783 DEANGELO BROTHERS INC $ 237,165.03 134.6511%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 411 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  200,802.46 ROUTE :
CALL ORDER  : 411 CONTRACT ID : M -29228-A COUNTIES : VARIOUS
LETTING DATE : 02/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1038926 IC 2 ) 23-2332783 1C )
| TOWNSEND TREE SERVICE CO |DEANGELO BROTHERS INC |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  HERBICIDE TREATMENT
| | |
0001 105-08520 3.000 EACH | 100.00000 300.00] 1000.00000 3000.00]
CELLULAR TELEPHONE/RADIO I | |
0002 105-08521 9.000 MOS | 250.00000 2250.00] 666.67000 6000.03|
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 110-01001 LUMP | 1000.00000 1000.00] 500.00000 500.00]
MOBILIZATION AND DEMOBILIZATION I I |
0005 624-92647 3162.000 ACRE | 5458000 172581.96| 72.00000 227664.00]
HERBICIDE TREATMENT I I |
SECTION TOTALS | $ 176,132.96| $ 237,165.03| $
------------------------------------------ A
CONTRACT TOTALS | $ 176,132.96] $ 237,165.03] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : TIPPECANOE

PROJECT(S)

- 0600765

218,275.20
218,355.69
220,888.73
276,280.50

DATE : 03/20/07
PAGE : 461 -1

% OVER
LOW BID

100.0000%
100.0369%
101.1974%
126.5744%

CALL ORDER : 461 CONTRACT ID : T -29336-A
LETTING DATE : 02/07/07 10:00 AM DISTRICT 61
CONTRACT TIME : 05/18/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-0918397 RIETH RILEY CONSTRUCTION

2 35-0999231 HUNT PAVING COMPANY INC

3 35-1416052 LIGHTS & SIGNALS, INC.

4 35-1917625 MILESTONE CONTRACTORS, L.P.

5 35-1262778 MIDWESTERN ELECTRIC

286,807.48

131.3972%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720707
461 -2

ASPHALT FOR TACK COAT

ENGINEER"S ESTIMATE: $  259,591.45 ROUTE : 25
CALL ORDER : 461 CONTRACT ID : T -29336-A COUNTIES : TIPPECANOE
LETTING DATE : 02/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-0999231 | 3 ) 35-1416052
IRIETH RILEY CONSTRUCTION [HUNT PAVING COMPANY INC ILIGHTS & SIGNALS, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 NEW TRAFFIC SIGNALS
| | |
0001 105-06845 LUMP | 2800.00000 2800.00] 2800.00000 2800.00] 3500.00000 3500.00
CONSTRUCTION ENGINEERING I | |
0002 105-07038 6.000 MOS | 3219.46000 19316.76] 1740.92000 10445.52] 1500.00000 9000.00
FIELD OFFICE, A I I |
0003 105-08520 1.000 EACH | 108.65000 108.65] 83.69000 83.69] 150.00000 150.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 6.000 MOS | 70.62000 423.72] 33.04000 198.24] 125.00000 750.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 110-01001 LUMP |  12247.97000 12247.97] 9000.00000 9000.00|  21000.00000 21000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 5194.78000 5194.78] 1193.58000 1193.58] 6000.00000 6000.00
CLEARING RIGHT OF WAY I I |
0008 202-02240 67.000 SYS | 43.83000 2936.61] 10.87000 728.29] 50.00000 3350.00
PAVEMENT REMOVAL I I |
0009 203-02000 394.000 CYS | 16.13000 6355.22| 29.00000 11426.00] 20.00000 7880.00
EXCAVATION, COMMON I | |
0010 205-06933 2.000 EACH | 100.00000 200.00] 110.12000 220.24] 110.00000 220.00
TEMPORARY DITCH INLET PROTECTION I I |
0011 205-06937 2000.000 LFT | 1.40000 2800.00] 1.54000 3080.00] 1.60000 3200.00
TEMPORARY SILT FENCE I | |
0012 207-08268 1045.000 SYS | 15.18000 15863.10] 16.00000 16720.00] 18.00000 18810.00
SUBGRADE TREATMENT, TYPE IV I I |
0013 301-07448 93.000 TON | 25.30000 2352.90] 25_77000 2396.61] 28.50000 2650.50
COMPACTED AGGREGATE, NO. 53, BASE I | |
0014 302-07455 128.000 CYS | 46.01000 5889.28| 47 .36000 6062.08]| 5400000 6912.00
DENSE GRADED SUBBASE I I |
0015 303-01180 70.000 TON | 31.48000 2203.60] 22.00000 1540.00] 35.00000 2450.00
COMPACTED AGGREGATE, NO. 53 I | |
0016 402-07432 23.000 TON | 121.41000 2792.43] 133.00000 3059.00] 135.00000 3105.00
HMA SURFACE, TYPE A I I |
0017 402-07435 69.000 TON | 64.46000 4447 74| 105.00000 7245.00] 75.00000 5175.00
HMA INTERMEDIATE, TYPE A I | |
0018 406-05521 278.000 SYS | 0.08000 22.24] 1.65000 458_70] 0.11000 30.58
| | |



ENGINEER"S ESTIMATE: $ 259,591.45
CALL ORDER : 461
LETTING DATE : 02/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

T -29336-A

: CRAWFORDSVILLE DISTRICT

ROUTE : 25
COUNTIES :

TIPPECANOE

DATE :
PAGE :

03720707
461 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0019 502-06329 767.000 SYS
PCCP, 12 IN.

0020 503-03489 208.000 EACH
RETROFITTED TIE BARS

0021 503-05240 375.000 LFT
D-1 CONTRACTION JOINT

0022 621-01004 1.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0023 621-06560 1200.000 SYS
MULCHED SEEDING, U

0024 720-91972 1.000 EACH
INLET, RELOCATE

0025 801-06640 12.000 EACH
CONSTRUCTION SIGN, A

0026 801-06710 14.000 DAY
FLASHING ARROW SIGN

0027 801-06775 LUMP
MAINTAINING TRAFFIC

0028 802-07059 3.000 EACH
SIGN, SHEET, AND SUPPORTS, REMOVE

0029 802-76035 22.500 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0030 805-01815 4.000 EACH
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12
FT.

0031 805-01842
HANDHOLE, SIGNAL

0032 805-06592 1092.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

0033 805-78100 1.000 EACH
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

0034 805-78205 5.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER, GREEN

0035 805-78230 1.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

6.000 EACH

( 1 ) 35-0918397
R

I
IETH RILEY CONSTRUCTION I
I

350.

1773.

98.

20.

2638.

57.

51.

2638.

825.

8824.

496.

785.

.25000

17000

00000

00000

53000

80000

48000

96000

40000

.25000

80000

78000

02000

2 ) 35-0999231 I

UNT PAVING COMPANY INC |

|

AMOUNT| UNIT PRICE AMOUNT|
31186.22] 45.00000 34515.00]
| |
3895.84] 5.17000 1075.36]
| |
5958.75] 12.10000 4537.50]
| |
350.00] 385.42000 385.42|
| |

| |
1500.00] 1.38000 1656.00]
| |
1773.17| 1173.35000 1173.35]
| |
1176.00] 107.92000 1295.04]
| |
280.00] 4955000 693.70]
| |
2638.53]  3000.00000 3000.00]
| |
173.40] 63.65000 190.95]
| |
1158.30] 56.69000 1275.53]
| |

| |
10555.84]  2906.05000 11624.20]
| |

| |

4952 _40] 908.94000 5453_64]
| |
9009.00] 9.08000 9915.36]
| |
8824.80]  9717.97000 9717.97]
| |

| |
2483.90] 547 .06000 2735.30]
| |

| |
785.02] 864.47000 864.47|
| |

| |

3 ) 35-1416052
IGHTS & SIGNALS,

UNIT PRICE

375.

1950.

110.

47.

2750.

125.

15.

1525.

700.

13.

7600.

425.

650.

.35000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

00000

INC.

AMOUNT

1620.

1950.

1320.

658.

2750.

375.

337.

6100.

4200.

14742.

7600.

2125.

650.

.50

.00

.50

.00

00

00

00

00

00

00

50

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 259,591.45

CALL ORDER : 461 CONTRACT ID : T -29336-A
LETTING DATE : 02/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :

ROUTE : 25
COUNTIES :

TIPPECANOE

DATE :
PAGE :

03/20/07
461 -4

( 1 ) 35-0918397
R

IC
IETH RILEY CONSTRUCTION IH
I

LINE NO /7 ITEM CODE / ALT

PAVEMENT MESSAGE MARKINGS, EPOXY, WORD

2

) 35-0999231
UNT PAVING COMPANY

|
INC |
|

3 ) 35-1416052
IGHTS & SIGNALS,

UNIT PRICE

500.

500.

1500.

625.

180.

260.

-00000

.00000

-00000

-90000

.25000

.50000

.75000

-40000

00000

.50000

00000

00000

00000

.60000

.60000

.60000

-25000

00000

00000

AMOUNT

41.

449.

198.

1491.

5752.

2500.

4695.

500.

1500.

2500.

1080.

1480.

160.

1221.

1620.

780.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0036 805-78415 4.000 EACH | 1776.44000 7105.76] 195624000 7824.96]
SPAN, CATENARY, AND TETHER I I |
0037 805-78420 3.000 EACH | 189.80000 569.40] 209.01000 627.03]
DISCONNECT HANGER I I |
0038 805-78445 1.000 EACH | 682.40000 682.40] 751.47000 751.47]
SIGNAL SERVICE I I |
0039 805-78467 22.000 LFT | 1.96000 43.12| 2.16000 47.52|
SIGNAL CABLE, 3C 8GA. I I |
0040 805-78470 1799.000 LFT | 0.75000 1349_25] 0.83000 1493.17]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0041 805-78485 132.000 LFT | 1.19000 157.08]| 1.31000 172.92]
SIGNAL CABLE, 5C 14GA. I I |
0042 805-78490 852.000 LFT | 1.37000 1167.24] 1.51000 1286.52]
SIGNAL CABLE, 7C 14GA. I I |
0043 805-78510 4109.000 LFT | 0.86000 3533.74] 0.95000 3903.55|
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0044 805-78785 5.000 EACH | 649.40000 3247.00] 715.13000 3575.65]
SIGNAL DETECTOR HOUSING I I |
0045 805-78795 626.000 LFT | 7.86000 4920.36| 8.66000 5421.16|
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0046 805-78925 1.000 EACH | 1022.48000 1022.48] 1125.97000 1125.97]
CONTROLLER CABINET FOUNDATION, P1 I | |
0047 805-79020 LUMP | 2011.44000 2011.44] 2215.02000 2215.02|
TRAFFIC SIGNAL INSTALLATION I I |
0048 805-81060 4.000 EACH | 3250.24000 13000.96] 3579.20000 14316.80]
SIGNAL STRAIN POLE, STEEL, 36 FT. | | |
0049 808-03631 675.000 LFT | 1.75000 1181.25] 1.65000 1113.75]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0050 808-03632 925.000 LFT | 1.75000 1618.75] 1.65000 152625
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0051 808-06716 100.000 LFT | 4.00000 400.00] 7.00000 700.00]
LINE, REMOVE I I |
0052 808-07591 132.000 LFT | 10.40000 1372.80] 9.91000 1308.12]
LINE, EPOXY, SOLID, WHITE, 24 IN. I | |
0053 808-74807 9.000 EACH | 110.00000 990.00] 192.71000 1734.39]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0054 808-74808 3.000 EACH | 14500000 435.00] 275.30000 825.90]
| | |
| | |

(ONLY)

.00

.00

.00

80

75

00

00

60

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07

PAGE : 461 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 259,591.45 ROUTE : 25
CALL ORDER : 461 CONTRACT ID : T -29336-A COUNTIES : TIPPECANOE
LETTING DATE : 02/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :

IC 1 ) 35-0918397 IC 2 ) 35-0999231 IC 3 ) 35-1416052
IRIETH RILEY CONSTRUCTION [HUNT PAVING COMPANY INC ILIGHTS & SIGNALS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0055 808-75998 6.000 EACH | 135.00000 810.00] 269.80000 1618.80] 250.00000 1500.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS I $ 218,275.20] $ 218,355.69]| $ 220,888.73
—————————————————————————————————————————— A
|

CONTRACT TOTALS

$ 218,275.20] $ 218,355.69] $ 220,888.73




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 461 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  259,591.45 ROUTE : 25
CALL ORDER : 461 CONTRACT ID : T -29336-A COUNTIES : TIPPECANOE
LETTING DATE : 02/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 l 5 ) 35-1262778 | )
IMILESTONE CONTRACTORS, L.P. |MIDWESTERN ELECTRIC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 NEW TRAFFIC SIGNALS
| | |
0001 105-06845 LUMP | 3000.00000 3000.00] 5840.00000 5840.00|
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 2550.00000 15300.00] 2188.00000 13128.00]
FIELD OFFICE, A I I |
0003 105-08520 1.000 EACH | 150.00000 150.00] 115.00000 115.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 6.000 MOS | 150.00000 900.00] 98.00000 588.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0006 110-01001 LUMP |  13800.00000 13800.00]  32440.00000 32440.00]
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 1500.00000 1500.00] 6677 .00000 6677.00]
CLEARING RIGHT OF WAY I | |
0008 202-02240 67.000 SYS | 75.00000 5025.00]| 68.00000 4556.00]
PAVEMENT REMOVAL I I |
0009 203-02000 394.000 CYS | 35.00000 13790.00] 27.30000 10756.20]
EXCAVATION, COMMON I | |
0010 205-06933 2.000 EACH | 120.00000 240.00] 112.00000 224.00]
TEMPORARY DITCH INLET PROTECTION I I |
0011 205-06937 2000.000 LFT | 2.00000 4000.00]| 1.60000 3200.00]
TEMPORARY SILT FENCE I I |
0012 207-08268 1045.000 SYS | 20.00000 20900.00] 18.10000 18914.50]
SUBGRADE TREATMENT, TYPE IV I I |
0013 301-07448 93.000 TON | 60.00000 5580.00]| 54 _60000 5077.80]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0014 302-07455 128.000 CYS | 50.00000 6400.00] 47.00000 6016.00]
DENSE GRADED SUBBASE I I |
0015 303-01180 70.000 TON | 35.00000 2450.00] 32.75000 2292.50]
COMPACTED AGGREGATE, NO. 53 I I |
0016 402-07432 23.000 TON | 125.00000 2875.00] 136.50000 3139.50]
HMA SURFACE, TYPE A I I |
0017 402-07435 69.000 TON | 100.00000 6900.00] 109.50000 7555.50]|
HMA INTERMEDIATE, TYPE A I I |
0018 406-05521 278.000 SYS | 1.50000 417.00] 1.65000 458_70]
| | |

ASPHALT FOR TACK COAT



TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 461 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  259,591.45 ROUTE : 25
CALL ORDER : 461 CONTRACT ID : T -29336-A COUNTIES : TIPPECANOE
LETTING DATE : 02/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
I 4 ) 35-1917625 IC 5 ) 35-1262778 | )
IMILESTONE CONTRACTORS, L.P. |MIDWESTERN ELECTRIC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 502-06329 767.000 SYS | 75.00000 57525.00] 71.00000 54457 .00
PCCP, 12 IN. I I |
0020 503-03489 208.000 EACH | 18.00000 3744.00] 16.40000 3411.20]
RETROFITTED TIE BARS I I |
0021 503-05240 375.000 LFT | 22.00000 8250.00] 22.00000 8250.00]
D-1 CONTRACTION JOINT I I |
0022 621-01004 1.000 EACH | 350.00000 350.00] 393.00000 393.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0023 621-06560 1200.000 SYS | 1.30000 1560.00] 1.40000 1680.00]
MULCHED SEEDING, U I I |
0024 720-91972 1.000 EACH | 3000.00000 3000.00] 2730.00000 2730.00]
INLET, RELOCATE I | |
0025 801-06640 12.000 EACH | 110.00000 1320.00] 107.00000 1284.00]
CONSTRUCTION SIGN, A I I |
0026 801-06710 14.000 DAY | 50.00000 700.00] 50.00000 700.00]
FLASHING ARROW SIGN I | |
0027 801-06775 LUMP | 6500.00000 6500.00]  10780.00000 10780.00]
MAINTAINING TRAFFIC I I |
0028 802-07059 3.000 EACH | 50.00000 150.00] 35.00000 105.00]
SIGN, SHEET, AND SUPPORTS, REMOVE I | |
0029 802-76035 22.500 SFT | 55.00000 1237.50] 19.50000 438_75]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0030 805-01815 4.000 EACH | 2700.00000 10800.00] 1720.00000 6880.00]|
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |
0031 805-01842 6.000 EACH | 850.00000 5100.00] 795.00000 4770.00]
HANDHOLE, SIGNAL I I |
0032 805-06592 1092.000 LFT | 8.50000 9282.00] 12.50000 13650.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0033 805-78100 1.000 EACH | 9000.00000 9000.00]| 7750.00000 7750.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I | |
0034 805-78205 5.000 EACH | 500.00000 2500.00] 422.00000 2110.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0035 805-78230 1.000 EACH | 800.00000 800.00] 790.00000 790.00]
| | |
| | |

AMBER, GREEN, AMBER ARROW, GREEN ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 461 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  259,591.45 ROUTE : 25
CALL ORDER : 461 CONTRACT ID : T -29336-A COUNTIES : TIPPECANOE
LETTING DATE : 02/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 l 5 ) 35-1262778 | )
IMILESTONE CONTRACTORS, L.P. |MIDWESTERN ELECTRIC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0036 805-78415 4.000 EACH | 1800.00000 7200.00] 1475.00000 5900.00]
SPAN, CATENARY, AND TETHER I I |
0037 805-78420 3.000 EACH | 200.00000 600.00]| 205.00000 615.00]
DISCONNECT HANGER I I |
0038 805-78445 1.000 EACH | 750.00000 750.00] 545.00000 545.00]
SIGNAL SERVICE I I |
0039 805-78467 22.000 LFT | 2.00000 44 00| 2.20000 48.40]
SIGNAL CABLE, 3C 8GA. I I |
0040 805-78470 1799.000 LFT | 1.00000 1799.00] 0.40000 719.60]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0041 805-78485 132.000 LFT | 1.50000 198.00] 1.45000 191.40]
SIGNAL CABLE, 5C 14GA. I I |
0042 805-78490 852.000 LFT | 2.00000 1704.00] 1.60000 1363.20]
SIGNAL CABLE, 7C 14GA. I I |
0043 805-78510 4109.000 LFT | 1.00000 4109.00] 0.77000 3163.93]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0044 805-78785 5.000 EACH | 650.00000 3250.00] 600.00000 3000.00]
SIGNAL DETECTOR HOUSING I I |
0045 805-78795 626.000 LFT | 10.00000 6260.00] 7.35000 4601.10]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0046 805-78925 1.000 EACH | 1100.00000 1100.00] 845.00000 845.00]
CONTROLLER CABINET FOUNDATION, P1 I | |
0047 805-79020 LUMP | 2100.00000 2100.00] 168500000 1685.00]
TRAFFIC SIGNAL INSTALLATION I I |
0048 805-81060 4.000 EACH | 3300.00000 13200.00] 3852.00000 15408.00]
SIGNAL STRAIN POLE, STEEL, 36 FT. I | |
0049 808-03631 675.000 LFT | 2.00000 1350.00] 1.95000 1316.25]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0050 808-03632 925.000 LFT | 2.00000 1850.00] 1.95000 1803.75]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0051 808-06716 100.000 LFT | 2.00000 200.00] 4.40000 440.00]
LINE, REMOVE I I |
0052 808-07591 132.000 LFT | 10.00000 1320.00] 11.35000 1498.20]
LINE, EPOXY, SOLID, WHITE, 24 IN. I | |
0053 808-74807 9.000 EACH | 200.00000 1800.00] 125.00000 1125.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0054 808-74808 3.000 EACH | 300.00000 900.00] 160.00000 480.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
| | |

(ONLY)



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/07
PAGE : 461 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  259,591.45 ROUTE : 25
CALL ORDER  : 461 CONTRACT ID : T -29336-A COUNTIES : TIPPECANOE
LETTING DATE : 02/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 IC 5 ) 35-1262778 1C )
IMILESTONE CONTRACTORS, L.P. |MIDWESTERN ELECTRIC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0055 808-75998 6.000 EACH | 250.00000 1500.00] 150.00000 900.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER |
SECTION TOTALS I $ 276,280.50] $ 286,807.48] $
—————————————————————————————————————————— A
CONTRACT TOTALS I $ 276,280.50] $ 286,807.48] $




